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Contract ID#: __ H62161-01CMR Department: Public Works

Contract Summary

Description: Professional Construction Management Services for Old Country Road Traffic Signal Replacement Contracts

purpose: 10 provide Professional Construction Management / Inspection services for construction and post-
construction phases for Old Country Road Signals Phases 1 and 2. These services are to be provided in
connection with the upgrade of existing signals, communications, and associated equipment.

Method of Procurement: A formal Request For Proposals (REP) was conducted to procure the services.

Procurement History: A written request for proposals was issued on March 14, 2015, Potential proposers were made aware of the availability of the RFP by publication
in Newsday and posting on the County website, Proposals were due on April 10, 2015. Proposals from nine firms were received and gvaluated. The technical proposals
were evaluated by the Technical Review Committee {TRC), Richard Millet, Chief Deputy Commissioner, Kenneth Arnold, Assistant to Commissioner, Sheila Dukacz,
Unit Head Traffic Signal Operations and Mike Kutpisz, Supervisor Traffic Signal Construction. Following the review, the technical rank was established and the cost

proposals were then opened and reviewed. The proposals were scored and ranked. As a result of the scoring and ranking (attached), the highest-ranking proposer was
selected.

Description of General Provisions: This Department had identified the need traffic signal design services related to a Federal
Funded traffic signal replacement. This project will rebuild and upgrade our older traffic signals along Old Country Road
from Mineola to the County border at Suffolk County. The Department has completed the design of two construction
contracts that will accomplish this work. The Department solicited one proposal for construction management services

including both resident engineering and construction inspection services for both phases of this project.
Impact on Funding / Price Analysis: Funding for this agreement is available from Capital Projects 62161, 62162 and 62017,

Change in Contract from Prior Procurement: N/A

Recommendation: (approve as submitted)

ormation

Revenue Contract || AR 1 62162/PWCAPCAP/Q0003 $1,‘L.00,000

County $2,600,000 2 6216 1/PWCAPCAP/00003 $1,100,000
Resp: 161 Federal $ 3 6201 7/PWCAPCAP/O0003 $400,000
Object: 00003 State $ R e T
‘Transaction: CF Capital $ - L3 /} /) . Y $

Other 5 ANRSEI O Uty 2 8700/ | 8

‘ TOTAL | $2,600,000 P I / -~ / TdT?,’S,IZ“_Z”;ﬁS;?;ﬁOO:OOO

% locrease AR ” :‘ o T N LA
% Decrease Document Prepared By: i . I' Dm

) . ’ { ertify that an unencumbered balance sufiiciant to cover this contract is Rt T, 3 U SRR
| certify that this document was acceptad inte NIFS, peasentin the appropriation o be charged.
Name Mame Diate
Date Date (For Office Use Only)
E #:
L]
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RULES RESOLUTION NO, -2015

A RESOLUTION AUTHORIZING THE COUNTY EXECUTIVE
TO EXECUTE A PERSONAL SERVICES AGREEMENT BETWEEN
THE COUNTY OF NASSAU, ACTING ON BEHALF OF THE NASSAU
COUNTY DEPARTMENT OF PUBLIC WORKS AND M&J
ENGINEERING, P.C.

WHEREAS, the County ON BEHALF OF THE Department of Public
Works has negotiated a personal services agreement with M&J Engineering,
P.C. to provide Professional Construction Management/Inspection services
for construction and post-construction phases for Old Country Road Signals
Phases 1 and 2, a copy of which is on file with the Clerk of the Legislature;

now, therefore, be it

RESOLVED, that the Rules Committee of the Nassau County
Legislature authorize the County Executive to execute the said agreement

with M&J Engineering, P.C.






TO:

FROM

DATE:

COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS

Inter-Departmental Memo

Civil Service Employees Association, Nassau Local 830
Att:  Ronald Gurrieri, Executive Vice President

: Department of Public Works

August 6, 2015

SUBJECT: CSEA Notification of a Proposed DPW Contract

Requirements Contract
Proposed Contract No: H62161 & H62162

The following notification is to comply with the spirit and intent of Section 32 of the
County/CSEA contract. Tt should not be implied that the proposed DPW authorization is for
work, which has "histerically and exclusively been performed by bargaining unit members."

1.

3.
4,

Should

DPW plans to recommend a contract/agreement for the following services:
Construction inspection services for:
0ld Country Road Signals Phases 1 and 2

The work involves the following:
Scope of work: Inspection of the replacement of Traffic Control Equipment
Inspection of the replacement of Fiber Optic Communications
An estimate of the cost is: $700,000.00
An estimate of the duration is: thirty (30) Months

you wish to propose an alternative to the proposed contract/agreement, please respond

within ten (10) days to: Department of Public Works, Atl: Kenneth G. Arnold, Assistant to

Commi

e

ssioner, ext. 1-9607, fax 1-9657.

Kenneth G. Amold
Assistant to Commissioner

C:

KASupport

KGA:WSN:AL:pl

Christopher Fusco, Director, Office of Labor Relations
Brian Libert, Deputy Director, Office of Labor Relations
Keith Cromwell, Office of Labor Relations

William S. Nimmo, Deputy Commissioner

Patricia Kivo, Unit Head, Human Resources Unit

Aryeh Lemberger, Unit Head, Traffic Engineering Unit
Loretta Dionisio, Hydrogeologist 11

Jonathan Lesman, Management Analyst II

Jeff P. Lindgren, Project Manager

StaffAuthor\Lesman, Jonatham\CSEA Notif Ho2161 & H62162.jk.doc






Gearge Muaragos
Comptroller

OFFICE OF THE COMPTROLLER
240 Old Country Road
Mineola, New York 11501

COMPTROILLER APPROVAL FORM FOR PERSONAL,
PROFESSIONAL OR HUMAN SERVICES CONTRACTS

Attach this form along with all personal, professional or human services coniracts, contract renewals, extensions
and amendments,

CONTRACTOR NAME: M & J ENGINEERING PC
CONTRACTOR ADDRESS: 52 SOUTH TERRACE PL., VALLEY STREAM, NY

FEDERAL TAX ID: 300284495

Instructions: Please check the appropriate box (“M”) after one of the following
roman numerals, and provide ail the requested information.

I. O The contract was awarded to the lowest, responsible bidder after advertisement
for sealed bids. The contract was awarded after a request for sealed bids was published
in [newspaper] on
[date]. The sealed bids were publicly opened on [date]. [#] of
sealed bids were received and opened.

I1. X The contractor was selected pursuant to a Request for Proposals.

The Contract was entered into after a written request for proposals was issued on March 14, 2015. Potential
proposers were made aware of the availability of the RFP by publication in Newsday and posting on the County
website. Proposals were due on Aprl 10, 2015,  Proposals from nine firms were received and evaluated. The
technical proposals were evaluated by the Technical Review Committee (TRC), Richard Millet, Chief Deputy Commissioner,
Kenneth Amold, Assistant to Commissioner, Sheila Dukacz, Unit Head Traffic Signal Operations and Mike Kurpisz,
Supervisor Traffic Signal Construction. Following the review, the technical rank was established and the cost proposals were
then opened and reviewed. The proposals were scored and ranked. As a result of the scoring and ranking (attached),
the highest-ranking proposer was selected.






IIL. O This is a renewal, extension or amendment of an existing contract,
The contract was originally executed by Nassau County on [date}. This is a
renewal or extension pursuant to the contract, or an amendment within the scope of the contract or RFP

(copies of the relevant pages are attached). The original contract was entered into
after

[describe
procurement method, i.e., RFP, three proposals evaluated, etc.] Attach a copy of the most recent evaluation
of the contractor’s performance for any contract to be renewed or extended. If the contractor has not
received a satisfactory evaluation, the department must explain why the contractor should nevertheless be
permitted to continue to contract with the county.

IV. O Pursuant to Executive Order No. 1 of 1993, as amended, at least three
proposals were solicited and received. The attached memorandum from the
department head describes the proposals received, along with the cost of each
proposal.

1 A. The contract has been awarded to the proposer offering the lowest cost proposal; OR:

00 B. The attached memorandum contains a detailed explanation as to the reason(s)why the
contract was awarded to other than the lowest-cost proposer. The attachment includes a specific
delineation of the unique skills and experience, the specific reasons why a proposal is deemed

superior, and/or why the proposer has been judged to be able to perform more quickly than other
proposers.

V. O Pursuant to Executive Order No. 1 of 1993 as amended, the attached
memorandum from the department head explains why the department did not
obtain at least three proposals.

L A. There are only one or two providers of the services sought or less than three providers
submitted proposals. The memorandum describes how the contractor was determined to be the
sole source provider of the personal service needed or explains why only two proposals could be
obtained. If two proposals were obtained, the memorandum explains that the coniract was
awarded to the lowest cost proposer, or why the selected proposer offered the higher quality
proposal, the proposer’s unigue and special experience, skill, or expertise, or its availability to
perform in the most immediate and timely manner.

[1 B. The memorandum explains that the contractor’s selection was dictated by the terms of a

federal or New York State grant, by legislation or by a court order. (Copies of the relevant
documents are attached).

O C. Pursuant to General Municipal Law Section 104, the department is purchasing the services
required through a New York State Office of General Services contract

no. , and the attached memorandum explains how the purchase is
within the scope of the terms of that contract.







£ D. Pursuant to General Municipal Law Section 119-0, the department is purchasing the services
required through an inter-municipal agreement.

VI. OO This is a human services contract with a not-for-profit agency for which a

competitive process has not been initiated. Attached is a memorandum that explains the reasons
for entering into this contract without conducting a competitive process, and details when the department
intends to initiate a competitive process for the future award of these services. For any such contract, where
the vendor has previously provided services to the county, attach a copy of the most recent evaluation of
the vendor’s performance. If the contractor has not received a satisfactory evaluation, the department must
explain why the contractor should nevertheless be permitted to contract with the county.

In certain limited circumstances, conducting a competitive process and/or completing performance
evaluations may not be possible because of the nature of the human services program, or because of a
compelling need to continue services through the same provider. In those circumstances, attach an
explanation of why a competitive process and/or performance evaluation is inapplicable.

VI1. OO This is a public works contract for the provision of architectural, engineering
or surveying services. The attached memorandum provides details of the department’s compliance
with Board of Supervisors’ Resolution N0.928 of 1993, including its receipt and evaluation of annual

Statements of Qualifications & Performance Data, and its negotiations with the most highly qualified
firms,

In addition, if this is a contract with an individual or with an entity that has only one or
two employees:

L1 a review of the criteria set forth by the Internal Revenue Service, Revenue Ruling No. 87-41, 1987-1
C.B. 296, attached as Appendix A to the Comptroller’s Memorandum, dated February 13, 2004,
concerning independent contractors and employees indicates that the contractor would not be considered

an employee for federal tax purposes.

Department Head Signature

7é//5

Date /

NOTE: Any information requested above, or in the exhibit below, may be included in the county’s
“staff summary” form in lieu of a separate memorandum,

Compt, form Pers./Prof. Services Contracts: Rev. 02/04






_ COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS

Inter-Departmental Memo

TO: Office of the County Executive

Att:  Richard R. Walker, Chief Deputy County Executive
FROM: Department of Public Works
DATE: June 29, 2015

SUBJECT:  Old Country Road Traffic Signal Replacement Contracts
Selection of Firm for Construction Management Services
Capital Project No. 62161, 62162 and 62017

This Department had identified the need traffic signal design services related to a Federal Funded traffic
signal replacement, This project will rebuild and upgrade our older traffic signals along Old Country Road
from Mineola to the County border at Suffolk County. The Department has completed the design of two
(2) construction contracts that will accomplish this work. The Department solicited one (1) proposal for
construction management services including both resident engineering and construction inspection services
for both phases of this project. Capital project 62161, 62162 and 62017 are an appropriate funding source
with available funding.

Firms were requested to submit technical and cost proposals in accordance with the Department’s Request
for Proposal (RFP). The RFP was prepared in accordance with the Department’s policy for assessing
technical understanding, statement of qualifications, and proposed project schedule. The RFP was posted
on the County’s website and advertised in Newsday.

Proposals from nine (9) firms were received on April 10, 2015. The technical proposals were evaluated by
the Technical Review Committee (IRC), Richard P. Millet, Chief Deputy Commissioner, Kenneth G.
Arnold, P.E., Assistant to Commissioner, Sheila Dukacz, Section Head, Traffic Signal Operations and
Michael Kurpisz, Supervisor Traffic Signal Constructicn. Following the review, the technical rank was
established and the cost proposals were then opened and reviewed. The results of the technical evaluation
are summarized below, along with each firm's cost proposal.

Proposed
Firm Technical Score Fee (not to exceed)
Mé&J Engineering (M&J) 95.0 $2,813,736 $2,387,868 BATO
LKB Consulting Engineers (LKB) 092.0 $2,827,048
L.K. MclLean Associates, P.C, 83.3 $2,357,310
RBA Group 78.3 $2,079,389
HAKSs 78.0 $2,886,198.88
Gibbons, Esposito & Boyce 76.5 $2,606,212
Haider Engineering P.C. 73.5 $2,351,440
Tectonic Engineering and Surveying 64.3 $2,316,936

Consultants P.C.

U\Engineering\Traffic\62 161-Old Country Rd Signal Heads Phase BOCR CM both Phasesimemo to RRW auth of M&I CM OCR bath phases
62161,62162862017 kea.doc






Office of the County Executive
Att:  Richard R. Walker, Chief Deputy County Executive
June 29, 2015
Page 2
Old Country Road Traffic Signal Replacement Contracts
Selection of Firm for Construction Management Services

At the completion of the technical review process the TRC identified two (2) firms superior over the
remaining six firms. Both of these firms had the requisite experience and identified the personnel that had
both the qualifications requested and applicable experience to manage a New York State Depariment of
Transportation (NYSDOT) funded contracts on one of the most critical transportation corridors in the
County, Old Country Road. The main difference between these firms which resulted in M&J being
technically ranked first was that M&J along with its sub consultant Greenman-Pederson Engineering had
more experience with managing a Traffic Rehabilitation project over the firm of LKB. The remaining six
(6) firms either lacked the personnel that the Department believes is critical for the successful completion of
this project and/or did not have the level of experience working with New York State Department of
Transportation (NYSDOT) which is important as these contracts are to receive eighfy percent
reimbursement.

The TRC found M&J to be the highest technically ranked firm. In reviewing their cost proposal the TRC
believed that their cost proposal {o be acceptable as it was within $10,000 of the other highly ranked firm.
‘The request for proposal had identified that each firm propose two (2) construction management teams, one
(1) for each phase of work. The technical proposal from Mé&J identified that it was their opinion that their
firm could accomplish the successful management of both projects with a single team. In an effort to get
the best value for the County, the TRC requested from M&IJ a revised cost proposal showing how they
could manage both contracts with a single teara. Mé&J submitted a revised cost proposal on June 15,2015,
in the amount of $2,387,868. The TRC has reviewed this revised proposal and finds it acceptable.

In our professional judgment, the revised proposal submitted by M&J, having the highest technical rating
and proposing a reasonable fee, represents the best vatue to the County. The Departmentis proposing a
cap for this contract at $2,600,000 which includes both their proposed fee along with a contingency
of ten percent, Funding is available Capital Projects 62161, 62162 and 62017.

Following your approval or disapproval, we will proceed accordingly.

ichard P. Millet
Chief Deputy Commissioner

RPM:KGA:las

¢ Kenneth G. Arnold, Assistant to Commissioner
Sheila Dukacz, Section Head, Traffic Signal Operations
Christopher Yansick, Management Analyst I1
Jeff Lindgren, Project Manager

APPROVED: DISAPPROVED:

/ Z L”Lr&t«w

Richard R. Walker Date Richard R. Walker Date
Chief Deputy County Executive Chief Deputy County Executive







U8, DEPARTMENT OF JUSTICE
OFFICE OF JUSTICE PROGRAMS
QFFICE OF THE COMPTROLLER

Certification Regarding
Debarment, S8uspension, Ineligibility and Voluntary Exclusion
Lower Tier Covered Transactlons
(Sub-Recipient)

This ceriification i required by the regulations Implementing Exetutive Order 12549, Debarment
and Suspension, 28 CFR Part 87, Section 67.510, Partivipants’ responsibilities, The regulations
were published as Part VIl of the May 26, 1988 Federa/ Reg/ster (pages 19160-19211),
(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)

(1) The prospective lower tler participant certifies, by submisslen of this proposal, that neither it
nor Ilts principals are presently debarrad, suspended, proposed for debarment, declared
ineliglble, or voluntarily excluded from participation In this transaction by any Federal
department of agency.

(2) Where tha prospsctive lower tier participant Is unable to cartlfy to any of the statements In
this certification, such prospactive parlicipant shall attach an explanation to this proposal,

Magsood Malik, P.E., F.'.ngesident

Name and Title of Aythorjzefi Represenative midiyy
{
’r /s
Signature 7 Dats

M&J Engineering, P.C.
Name of Organization

52 South Terrace Place, Valley Stream, NY 11580
Address of Organizatlon

maxon OJP FORM 4061/ {(REV, 2/80} Previous edltions are obsclete







Business History Form

In addition to the submission of bids/proposals, as applicable, each bidder/proposer shall complete and
submit this questionnaire. The guestionnaire shall be filled out by the owner of a sole proprietorship or by
an authorized representative of the firm, corporation or partnership submitting the bid/proposal.

(USE ADDITIONAL SHEETS [F NECESSARY TQ FULLY ANSWER THE FOLLOWING QUESTIONS).
Date: __ 8/12/15

1) Bidders/Proposer's Legal Name; ___M&J Engineering, P.C.

2) Address of Place of Business: _52 South Terrace Place, Valley Stream, NY 11580

List all other business addresses used within last five years:
One Cross Island Plaza, Ste. 213, Rosedale, NY 11422 / 180 Bayview Ave., East Islip, NY 11730/

455 Freedom Plains Road, Poughkeepsie, NY 12603
3) Mailing Address (if different);___ same

Phone: (516} 218,2878

Does the business own or rent its facilities? _rent

4) Dun and Bradstreet number;_ 619804533

5) Federal 1.D. Number: 30-0284495

8) The bidder/proposer is a (check one): Sole Proprietorship Partnership
Corporation _X_ Other (Describe)

7) Does this business share office space, staff, or equipment expenses with any other business?
Yes ___ NoX  If Yes, please provide details:

8) Does this business contral one or more other businesses? Yes _ No X If Yes, please provide
details:

9) Does this business have one or more affiliates, and/or is it a subsidiary of, or controlled by, any other

business? Yes X__ No if Yes, provide details._M&J Engineering, P.C., New lersey. Magsood Malik is also
the President of M&! Engineering in New Jersey which has a separate EiN number,

10) Has the bidder/proposer ever had a bond or surety cancelled or forfeited, or a contract with Nassau
County or any other government entity terminated? Yes __ No X If Yes, state the name of
bonding agency, {if a bond}, date, amounti of bond and reason for such cancellation or forfeiture: or
details regarding the termination (if a contract).




11) Has the bidder/proposer, during the past seven years, been declared bankrupt? Yes ___ No ___
If Yes, state date, court jurisdiction, amount of liabilities and amount of assets

12) In the past five years, has this business and/or any of its owners andj/or officers and/or any affiliated
business, been the subject of a criminal investigation and/or a civil anti-trust investigation by any
federal, state or local prosecuting or investigative agency? And/or, in the past 5 years, have any
owner and/or officer of any affiliated business been the subject of a criminal investigation and/or a
civil anti-trust investigation by any federal, state or local prosecuting or investigative agency, where
such investigation was related to activities performed at, for, or on behalf of an affiliated business.
Yes __ No X__ IfYes, provide details for each such investigation.

13) In the past 5 years, has this business and/or any of its owners and/or officers and/or any affiliated
business been the subject of an investigation by any government agency, including but not limited to
federal, state and local regulatory agencies? And/or, in the past 5 years, has any owner and/or officer
of an affiliated business been the subject of an investigation by any government agency, including
but not limited to federal, state and local regulatory agencies, for matters pertaining to that
individual's position at or relationship to an affiliated business. Yes ___ No X If Yes, provide
details for each such investigation.

14) Has any current or former director, owner or officer or managerial employee of this business had,
either before or during such person's employment, or since such employment if the charges
pertained to events that allegedly occurred during the time of employment by the submitting
business, and allegedly related to the conduct of that business:

a) Any felony charge pending? NoX__ Yes ___ [ Yes, provide details for each such
charga.
b) Any misdemeanor charge pending? NoX  Yes ___ If Yes, provide details for each

such charge.

c) Inthe past 10 years, you been convicted, after trial or by plea, of any felony andfor any
other crime, an element of which relates to truthfulness or the underlying facts of which
related to the conduct of business? No X_ Yes ___  If Yes, provide details for each
such conviction

d) Inthe past 5 years, heen convicted, after trial or by plea, of a misdemeanor?
No X Yes  If Yes, provide details for each such conviction.

e) In the past 5 years, been found in violation of any administrative, statutory, or
regutatory provisions? NoX__ Yes__ If Yes, provide details for each such



occurrence.

15) In the past (5) years, has this business ar any of its owners or officers, or any other affiliated
business had any sanction Imposed as a result of judicial or administrative proceedings with respect
to any professional license held? No X Yes __; |If Yes, provide details for each such

instance.

18) For the past (5) tax years, has this business failed to file any required tax retumns or failed to pay any
applicable federal, state or local taxes or other assessed charges, including but not limited to water
and sewer charges? NoX__ Yes___ If Yes, provide details for each such year. Provide a
detailed response to all questions checked YES'. If you need more space, photoecopy the

appropriate page and attach it to the questionnaire.

Provide a detailed response to all questions checked "YES". If you need more space, photocopy the
appropriate page and attach it to the questionnaire.

17) Conflict of interest:

a)

b)

Please disclose:

(iy Any material financial relationships that your firm or any firm employee has that may
create a conflict of interest or the appearance of a conflict of interest in acting as collection
agent on behalf of Nassau County. None

(i) Any family relationship that any employee of your firm has with any County public
servant that may create a conflict of interest or the appearance of a conflict of interast in
acting as collection agent on behalf of Nassau County. None

(i) Any other matter that your firm believes may create a conflict of interest or the

appearance of a conflict of interest in acting as a collection agent on behalf of Nassau
County. None

Please describe any proceduras your firm has, or would adopt, to assure the County that
a conflict of interest would not exist for your firm in the future. None



Attachments to Business History Form

Please provide any other information which would be appropriate and helpful in determining the
bidder's/proposer's capacity and reliability to perform these services.

A. Include a resume or detailed description of the bidder's/proposer's professional qualifications,
demonstrating extensive experience in your profession. Any prior similar experiences, and the results
of these experiences, must be identified.

Should the bidder/proposer be other than an individual, the bid/proposal should include:
i) Date of formation; 11/23/04

i)  Name, addresses, and position of all persons having a financial interest In the company,
including shareholders, members, general or limited partner; See Attachment 1

iy Name, address and position of all officers and directors of the company; See Attachment 2
iv) State of incorporation (if applicable); New York

v)  The number of employees in the firm; 75

vi)  Annual revenue of firm; $7,516,885

vil) Summary of relevant accomplishments See Attachment 3 Firm Profile

viil) Copies of all state and local licenses and permits. attached

B. Indicate number of years in business, 11

C. Provide any other information which would be appropriate and helpful in determining the
bidder's/proposer's capacity and reliability {o perform these services.

D. Provide names and addresses for no fewer than three references for whom the bidder/proposer has
provided similar services or who are qualified to evaluate the bidder's/proposer’s capability to perform
this work.

Company New York State Depariment of Transportation

Contact Person Christine Caputo

Address 250 Veterans Memorial Highway

City/State __Hauppauge, NY 11788

Telephone 631.598.7805

631.598.7807

Fax #

E-Mail Address christine.caputo@dot.ny.gov




Company City of Stamford

Contact Person__Ann Brown, P.E,, Project Manager

Address 888 Washington Bivd

City/State Stamford, CT 06201

Telephone __ 203.977.4003

Fax# n/a

E-Mail Address abrown?2@ci.stamford.ct.us

Company _ City of New Rochelle

Contact Person  Michael Briska, Traffic Engineer

Address 515 North Avenue

City/State New Rochelle, NY 10801

Telephone __ 914.654.2135

Fax# N/a

E-Mail Address mbriska@newrachelteny.com




CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION
WITH THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY
NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID/PROPOSAL OR FUTURE
BIDS/PROPQOSALS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE
STATEMENT TO CRIMINAL CHARGES.

I, __Maasood Malik . being duly sworn, state that | have read and understand all the
itams contained in the foregoing pages of this questionnaire and the following pages of attachments; that
| supplied full and complete answers to each item therein to the best of my knowledge, information and
belief; that | will notify the County in writing of any change in circumstances occurring after the
submission of this questionnaire and before the execution of the contract; and that all information
supplied by me is true to the best of my knowledge, information and belief. | understand that the County
will rely on the information supplied in this questionnaire as additional inducement to enter into a contract
with the submitting business entity.

Sworn to before me this 12th day of August 2015

TINAMARIE MALFA.
—NOTARY PUBLIC, STATE OF NEW YORK
Registration No. 41-4815636
Qualified in Nassan County
Cammiasion Expires Dec, 21, 20

Nat

Name of submitting business; _M8&J Englneering, P.C.

By: __Magsood Malik, P.E. 09 £

Print name % '(’/f
7
Signature ’/

President
Title
8 / 12 ; 15
Date




PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered and the answers typewritten or printed in ink. if you
need more space to answer any question, make as many photocopies of the appropriate page(s) as necessary
and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY, FAILURE TO SUBMIT A
COMPLETE QUESTIONNAIRE MAY MEAN THAT YOUR BID/ PROPOSAL WILL BE REJECTED AS NON-
RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name _Maaqsood Malik, P.E.
Date ofbith _10 /1 /64
Home address 180 Bayview Avenue

City]s‘tate}zlp East Islip, NY 11730
Business address 52 South Terrace Place

City/state/zip __Valley Stream, NY 11580
Telephone __ 516.218.2878

Other present address{es) _One Cross Island Plaza, Suite 213

City/state/zip __ Rosedale, NY 11422
718.525.5500

Telephone

List of other addresses and telephone numbers attached

2. Positions held in %lbmégil:x rlg;xsg?ess and starting date of each (check all applicable)
President / / Treasurer / /
Chairman of Board / / Shareholder / /
Chief Exec. Officer / / Secretary / /
Chief Financial Officer / / Parther / /
Vice President / / / /

(Other)

3. Do you have an equiity interest in the business submitting the questionnaire?
NO __ YES X  If Yes, provide details. 61% ownership.

;1. Are there any outstanding leans, guarantees or any other form of security or lease or any other type of
contribution made in whole or in part between you and the business submitting the questionnaire? NO
__ YES _X_ liYes, provide details. Loan amount $180,246 / guarantee amount $1,300,000

5. Within the past 3 years, have you been a principal owner or officer of any business or not-for-profit
organization other than the one submitting the questionnaire? NO ___ YES X__; If Yes, provide details.
M&! Engineering, P.C., New Jersay
8. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in
the past 3 years while you were a principal owner or officer? NO___ YES X If Yes, provide details.

M&J Engineering, P.C., New Jersey has been awarded contracts from NJ Turnpike Authority and New jersey
Department of Transpartation.



NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law,
or as a result of any action taken by a government agency.

Pravide a detailed response to all questions checked "YES". If you need more space, phatocopy the
appropriate page and attach it to the questionnaire.

7. Inthe past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in
Section 5 in which you have been a principal owner or officer:

a. Been debarred by any government agency from entering into contracts with that agency?
NO _X YES If Yes, provide details for each such instance.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts
canceiled for cause? NO _X  YES I Yes, provide details for each such instance.

c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not
limited to, failure to mest pre-gualification standards? NO X__ YES___  If Yes, provide details
for each such instance.

d. Been suspended by any government agency from entering inte any contract with it; and/or is any
action pending that could formally debar or otherwise affect such business's ability to bid or propose
on contract? NO X YES ___ I|f Yes, provide details for each such instance.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition
and/or been the subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any
portion of the last 7 year period, been in a state of bankruptcy as a result of bankruptcy proceedings
initiated more than 7 years ago and/or is any such business now the subject of any pending bankruptcy
proceedings, whenever initiated? If 'Yes', provide details for each such instance. (Provide a detaited
response to all questions checked "YES". If you need moare space, photocopy the appropriate page and
attach it to the questionnaire.)

a) ls there any felony charge pending against you? NO X_ YES ___  if Yes, provide details for
each such charge.

b) |s there any misdemeanor charge pending againstyou? NO_X__ YES ___  lf Yes, provide
details for each such charge.

c) s there any administrative charge pending against you? NO X YES ___  If Yes, provide
details for each such charge.

d) Inthe past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other
crime, an element of which relates to truthfulness or the underlying facts of which related to the
conduct of business? NO X YES___  If Yes, provide details for each such conviction.

e} Inthe past 5 years, have you been convicted, after trial or by plea, of a misdemeanor? NO X__
YES ___  If Yes, provide details for each such canviction.

f) Inthe past 5 years, have you been found in violation of any administrative or statutory charges?
NO X YES ___ If Yes, provide details for each such occurrence.



10.

1.

12.

In addition to the information provided in response fo the previous questions, in the past 5 years, have you
been the subject of a criminal Investigation and/or a civil anti-trust investigation by any federal, state or
local prasecuting or investigative agency and/or the subject of an investigation where such investigation
was related to activities performed at, for, or on behalf of the submitting business entity and/or an affiliated
business listed in response to Question 5?7 NO _X__ YES ____ If Yes, provide details for each such
investigation.

In addition to the information provided, in the past 5 years has any business or organization listed in
response to Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation
andfor any other type of investigation by any government agency, including but not limited to federal, state,
and local regulatory agencies while you were a principal owner or officer? NO X YES___  If Yes;
provide details for each such investigation,

In the past 5 years, have you or this business, or any other affiliated business listed in response to
Question 5 had any sanction imposed as a result of judicial or administrative proceedings with respect to
any professional license held? NO _X___ YES ___ If Yes; provide details for each such instance.

For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable
federal, state or local taxes or other assessed charges, including but not limited to water and sewer
charges? NO X YES ____  If Yes, provide details for each such year.



CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH
THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT
RESPONSIBLE WITH RESPECT TO THE PRESENT BID/PROPOSAL OR FUTURE BIDS/PROPOSALS,
AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL
CHARGES.

I, ___Magsood Malik, P.E, , being duly sworn, state that | have read and understand all the items
contained in the foregoing pages of this questionnaire and the following pages of attachments; that | supplied
full and complete answers to each item therein to the best of my knowledge, information and belief; that | will
notify the County in writing of any change in circumstances occurring after the submission of this guestionnaire
and before the execution of the contract; and that all informatien supplied by me is true to the best of my
knowledge, information and belief. | understand that the County will rely on the information supplied In this
guestionnaire as additional inducement to enter into a contract with the submitting business entity.

Sworn to before me this 12thday of August 2015

¥ TINAMARIE MALFA
Al 'NOTARY PUBLIC, STATE OF NEW YORK
s L-. Regustmnnn No. 414915636

Qualified in Nassau County
Commission Expires Dec. 21, ZOL:;

Notary Publ:c

MB&dJ Engineering, P.C.
Name of submitting business

Magsood Malik, P.E.

Pnntname[///
Slgnature/
Presiden

Title

8§ 12 415
Date




M&J Engineering, P.C. Attachment 1

Attachment 1 - Attachments to Business History Form

Answer to question A. ii)

Name, addresses, and position of all persons having a financial interest in the company including shareholders, members,
general or limited partner.

Magsood Malik, PE., President, 180 Bayview Avenue, East Islip, NY 11730

Albert Pozotrigo, P.E., Executive Vice President, 753 Closter Dock Road, Closter, NJ 07624
Alexandros Constantinides, P.E., Vice President, 10 Astor Place, Dix Hills, NY 11746
Arnold Rubenstein, P.E., Vice President, 133 Lincoln Avenue, Saddlebrook, NJ 07663

Méul ENGINEERING P.C.

MINNGVATIVEE AND STATEORTHE-ART SOLLTIONS




M&J Engineering, P.C, Attachment 2

Attachment 2 - Attachments to Business History Form

Answer to question A, iii)

Name, addresses, and position of all officers and directors of the company.

Magsood Malik, PE., President, 180 Bayview Avenue, East Islip, NY 11730
Albert Pozotrigo, P.E., Executive Vice President, 753 Closter Dock Road, Closter, NJ 07624

Alexandros Constantinides, P.E., Vice President, 10 Astor Place, Dix Hills, NY 11746
Arnold Rubenstein, P.E., Vice President, 133 Lincoln Avenue, Saddlebrook, NJ 07663

MaJ ENGINEERING P.C.

“[NNCVATIVE AND STATE-CFTHE-ART SOLUTIONS"




M&J Engineering, P.C,

Attachment 3

Firm Profile

M&J Engineering, P.C, (M&J) is aNew York State
MBE/DBE firm with a local office in Valley Stream
{Nassau County) from which this project will be managed.
The principals include four veteran New York PEs with
over 20 years’ experience each serving with major local
engineering firms with long track records in Construction
Inspection and Design, and we have a professional staff
exceeding 75.

M&J specializes in ITS and is particularly strong in
gonstruction inspection and construction support. Our
staff’s expertise includes Construction Inspection Services
for major and complex bridge & highway reconstruction
projects, road and rail/transit tunnels, communications and
security, and as a full service ITS and Traffic Division.

We have been working extensively with Nassau County
Department of Public Works providing both design and
constriiction management services under an On-Call Traffic
Engineering Services Agreement. Assignments to dale
include:

v On-Going Construction Inspection of On-Call Traffic
Intersection Upgrades — From March, 2007 to present
M&J has provided a full-time Senior Inspector for this
project who works under the daily supervision of the
County. Under this assignment, the Senior Inspector
supervises the On-Call Contractor who is rebuilding
intersections that were designed under the design effort.

v" Nassau County Incident Managentent System
Inspection for Old Country Road- M&J has been
selected by the County to provide a Resident Inspector
that will supervise the work of the contractor in
constructing numerous field CCTV, fiber optic
interdonnect cable, and central head-end equipment.

v Searingtown Road and Americana Mall Traffic Signal
Replacentent Design — M&.J completed the full design of
the traffic sipnal reconstruction at Searingtown Road and
Americana Mall. ‘The work included field survey, base
mapping, and preliminary and fina! design drawings.
Work included resolution of comments with Nassau
County staff and the design drawings were finalized and
submitted to the County for construction.

v Nassan County Traffic Signal Expansion Phase 7
(Contract No. H6245407) - M&J initiated an assignment
under GPI to field inventory sidewalks through which
conduit were placed that will contain fiber-optic

Firm Profile

interconnect cable. The work included field survey and
preparation of AutoCAD base mapping files derived from
the Nassau County GIS system for approximately ten
miles on four signal reconstruction corridors,

v Nassau County Accessible Pedestrian Signals - M&]J
completed a task order to develop standards for the
deployment of Accessible Pedestrian Signal technology in
Nassau County. The task order was to develop an
evaluation tool that could be utilized to quickly determine
the cost of deploying the technology at particular cross-
walks. In addition, national standards were utilized to
develop & “needs” analysis worksheet to supplement the
cost. Thetask order also included an evaluation of the
current technology and specifications and standards to be
utilized in future deployments. Based on the work, the
deliverables will be utilized to do a conceptual design for
nineteen existing intersections.

V' Phase V Signal System Design - M&J developed the
design for the fiber optic interconnect cable along
Lakeville Rd from Union Turnpike to the LIE,

M&J is currently serving as the prime consultant on the
NYSDOT Region 11 ITS Maintenance project which is
providing day-to-day maintenance of the comprehensive
New York City system including a large fiber-optic
network, VMS, CCTV, Transmit, Travel Time Signs, and
other ITS similar to that being deployed by the NJTA.
Also, in conjunction with GPI, we are serving on the
NYSDOT Region 11 ITS When and Where Maintenance
Project.

M&J is also providing the Resident Engineer for the
large-scale ATIS project for Region 8 which is a $28M
praject to construct a large fiber-optic/wireless I'TS
network for Westchester including CCTV, VMS, and
Detection. We are currently assisting NJDOT on several
ITS construction inspection efforts and have been
providing testing services in executing the ITS division’s
Level A, B, and C test program at various locations
throughout the state. We also completed the NIDOT Train
Preemption (North Contract) project which is installing
ITS equipment including traffic controllers, detectors,
video detection and queue detection, poles and
foundations, and communications equipment.

Méi.) ENGINEERING P.C.

H“INNOVATIVE AND STATE-OF THE-ART SOLUTIONS®
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THE UNIVERSITY OF THE STATE OF NEW YORK
EDUCATION DEPARTMENT

THIS IS TO CERTIFY THAT HAVING MET THE REQUIREMENTS OF SECTICN 7210 OF THE

EDUCATION LAW AND IN ACCORDANCE THEREWITH THIS CERTIFICATE OF AUTHORIZATION
IS GRANTED WHICH ENTITLES

M & J ENGINEERING PC

C/0 MAQSOOD MALIK

180 BAYVIEW AVE

EAST ISLIP, NY 11730~3807

TO PROVIDE PROFESSIONAL ENGINEERING SERVICES IN THE STATE OF NEW YORK FOR

THE PERIOD 02/01/2013 TQ 01/31/2016.
Gt 222 7
JOHN B KIN@]IR
PKESIDENT OF THE UNIVERSITY

AND COMMISSIONER OF EDUCATION

DOUGLAS E LENTIVECH
DEPUTY COMMISSIONER
FOR THE PROFESSIGNS

CERTIFICATE NUMBER
0009829




NYS Professions - Online Verifications Page 1 of 1

Office of the Professions

Verification Searches

The informatlon furnished at this web site Is from the Office of Professions' afficial database and is updated daily,
Manday through Friday. The Offlce af Prefassions conslders this Information to be a secure, primary source for lcense
variflcation,

License Information ¥

DB/12/2015

Namae : MALIK MAQSOOD AHMAD

Address ; EAST ISLIP NY

Profession t PROFESSIONAL ENGINEERING
License No: 079255

Date of Licensure 1 10/16/01

Additional Qualification :

Status 1 REGISTERED

Registered through last day of : 09/18

* \yse of this onllne verlficatlon service slgnifies that yeu have read and agree ta themjmr@ﬁmm. See
HEL$ atagsary for further explanations of terms usad en this page. ) N

« Usa your browser's back key to return to licensae list,

= You may gearchi to see If thera has been recant disclplinary actlon agalnst this licepses,

+ Note: The Board of Regents does net discipline physicians{medicine), physiclan assistants, or spaciafist asststants,
The status of Individuals In these professlons may be impactad by Informatlon provided by the NYS Gepartment of
Haalth. To search for the latest discipline actlans against Individuals in these professlans, please chack the New
York State Department of Health's Qilice of Professionzl Metical Con -homepage.

http:/fwww.nysed.gov/coms/op001/opsc2a?profed=16&plicno=079255&namechk=MAL 8/12/2015



NYS Professions - Online Verifications Page 1 of 1

4NYSED§GV <

Office of the Professions

Verification Searches

The Information furnished at this web site Is from the OFfice of Professlons® official database and Is updated daily,
Monday through Friday, The Office of Professions considers this information to D2 a secure, primary source for licanse
verlficatlon,

ticense Information *

08/12/2015

Name : POZOTRIGO ALBERTQ

Address 1 CLOSTER NJ

Professian ! PROFESSIONAL ENGINEERING
License No: 068960

Date of Licensure 3 02/19/92

Additional Qualification s

$tuts 1 REGISTERED
Registered through last day of : 03/17

* Use of this online verification service signifles that you have read and agrae to the kgrmy and conditiony of use. See
HELE alséary, for further explanations of terms used on this page.

« Use your browser's back key to return te licensee [Ist.

» You may geatch to see If there has been recent disciplinary actlon agalnst this licensee.

+ Nate: The Board of Regents does not discipling physicians{medicine}, physician assistants, or speclalist assistants,
The status of Individuals |n these professions may be Impacted by Infarmatlan provided by the NYS Departmant of
Health. Ta search for the latest discipline actions agalnst indlviduals In these professlons, please theck the New

York State Department of Health's Qffice of Professionat Medical Cangduct hemepage,

http://www.nysed.gov/coms/op001/opsc2a?profed=16&plicno=068960&namechk=POL 8/12/2015



NYS Professions - Online Verifications Page 1 of 1

Q
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~GNYSEDgor oP

Office of the Professions

Verification Searches

The Snformation furnished at this web site Is from the Office of Professlons' official database and Is updated dally,
Monday through Friday, The Office of Profasslons considers this information to be a secure, prirmary source for license
varlfication,

License Information *

08/12/2015

Name 1 CONSTANTINIDES ALEXANDRCS
Address : DLX HILLS NY

Profession : PROFESSIONAL ENGINEERING
License No: 074623

Date of Licensure 1 08/01/97

Additional Qualification !

Status ; REGISTERED

Registered thruugh last day of ; D2/18

* Use of this onllne verificatlon service signifles that you hava read and agree to the&ﬁmﬁ&%ﬂﬁ]&i&m&ﬂ{.ﬁﬁﬂ See
HELP digsgary for further expianations of terms used on this page,

» Use your browser's back key to return to iicensee Jist.

+ You may sgarch to see If there has been recent disclplinary actlon against this licensee,

» Note: Thi Board of Regents dees nat discipline physiclans(mediclne), physiclan assistants, or spaclafist assistants,
The status of Individuals In these professions may be impacted by Information provided by the NYS Department of
Health. To search for the latest disclpline actlons against individuals In these profassions, please check the New
‘rork State Departmant of Health's Difige, of Brofussivnal Medical Sonduck homepage,

http:/fwww.nysed.gov/coms/op00 l/opsc2a?profed=16&plicno=074623 &namechk=CON 8/12/2015



NYS§ Professions - Online Verifications Page 1 of 1

Oz
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Office of the Professions

Verification Searches

The Information furnished at this weh site is from the ORice of Professlons’ officlal database and s updated daily,
Monday through Friday, The Office of Professions considers this informatlan to be a secure, primary source for license
verification,

License Information *

08/12/2015

Namae : RUBENSTEIN ARNOLD D

Address : SADDLE BROOK NJ

Profession : PROFESSEONAL ENGINEERING
License No: 060927

Date of Licensure : 03/12/84

Additional Qualification :

‘gtatyuz 1 REGISTERED

Reglstered through last day of : 01/17

* Use nf this online verification service slgnlﬂes that yau have read and agree to thewﬁmﬁﬁmﬁﬁg Sen
HELE Blgsgary for further explanations af terms used an this page,

« Use your browser's back key to return to licensae list,

* You may gadrgh to see If there has been recent disclpllnary actlon agalnst this licenses,

» Note: The Board of Regents dees not discipline physicians{medicine), physiclan assistants, or spaclalist assistants,
The status of [ndividuals In these professlons may be mpacted by Informatlon provided by the NYS Department of
Health. To search for the latest discipline actlons against Indlviduals In these professlons, please check the New
York State Departmant of Health's memu homepage.

hitp:/iwww.nysed.gov/coms/op001/opsc2a?profed=16&plicno=060927&namechk=RUB 8/12/2015



Proposed Project Assignment
Principal-in-Charge

Years of Experience
20+

Education
= WS, Civil Engineering, 1994
= 83, Civil Engineering, 1988

Professional Registrations

» Professlonal Engineer in 8 States
Including NY NJ,CT & DE

» NTCIP Trained

Key Qualifications
Me. Malik has 20+ years of
experience in all aspects of
highway/bridge civil engineering and
ITS construction. He has over 10
years of experience as an aclive ITS
resident on three major corridor
projects including the Northern State
Parkway, Van Wyck Expressway, and
Bruckner projects which have built al
types of ITS and Communication
networks utilized on roadway
projects. He has worked with 770
and 2070 controifers for both the
Van Wyck Expressway and MNarthern
State projects. He also has
significant inspection expertise in
mare traditional highway and bridge
construction projects. In recent
years, Mr. Malik has served as a
Praject Manager for many ITS and
Civil projects and has developed
managerial skills that are crilical to
managing the staff and achieving the
objectives of the clients. Mr. Mafk has
been the Project Manager for all of
the traffic signalinspection projects
performed by M8 for Nassau
County since 2007. Mr. Malikis a
problem solver who has substantiat
skills as an arbitrator which helps
improve the working relationship
between the various parties that must
work together to successful achieve
the mission results. He has the
praven ability to hire and maintain the
critical staff that is necessary to
achleve success.

RELEVANT EXPERIENCE

NYSBIOT, R-10 Northern State Parkway ITS/ANFORM Upgrade, NY; D259535 06/2004-
8/2005. Resident Engineer for inspecfion services for the /T5/NFORM System upgrade on
the ‘Northarn State Parkway from the NYC line to Route 454 in Massau and Suffolk Counties,
Work included the installation of 755,000m of fiber optic trunk cables, 44,000m of conduits,
588 pull boxes, branch cable installations new power drops, installation of 30 new poles,
118 control cabinets, instaffation of 9 CCTV, 24 acoustic delectors, ramp meters, and 13
Travel Time Signs and 27 Transmit antennas. Responsible for the management of project,
raviewad shop drawings, test procedures, coordinaled project's work with other contrastor and
agencies, reviewed project design and made field design changes. Approved payments,
Conducted project coordination and safely mestings. Client: NYSDOT, Hipolita German, (631)
904-3003

NYSDOT, Alexander Hamilton Bridge & Highbridge Interchange Reconstruction from
Amsterdam Avenuge in New York County to Undercliff Avenue in the Bronx County, NY,
Cost:$407Million, {2009-Present) - Project Manager - for this $407M Project that includes the
rehabllitation of the Alexander Hamilton Bridge (concrete deck replacement and steel arch
repairs), and 8 bridge structures (6 ramp structures including concrets deck replacements and
substructure rehabllitaion, and 2 bridge structures nvolving complete bridge replacement), The
segments of on-grade roadways between the bridge structures and the end approach roadways
include full reconstruction and resurfacing. The construction effort includes extensive MPT
including detours, siructure demelition, foundations, bridge pier construction, pile driving, new
steel girders, floar beams, diaphragms, stiffeners, bridge bearings, new deck joints, concrete
bariers, drainage, electrical utilities, lighting, IT5 elements, sign structures, and
landscaping, Client: NYSDOT, Manny Silva, Tel. (718) 402-9001

NYSDOT, 1TS Installation on the Van Wyck Expressway, 1998-2001, Resident Engineer
responsible for the construction inspection for this large-scale TS project In the Wastem
Queens/Brooklyn regions of New York City. Project involved CCTV, loop detectors, ramp
meters and Model 330 cabinets, microwave transcelver set assemblies and Installation of three
mini-hub communication cabinets and associated eleclronics as well as TMC construction.
Client: NYSDOT, Fred Lai, (718) 482-4745

NYSDOT, Maintenance of iTS Systems in the Bronx, Queens and Kings Counties, NYC;
2002 - 2003. Resident Englneer on this 56 million project that provided maintenance of ITS
systems along Interstate Routes 278, 95, and Bruckner Interchange in Bronx County; the Van
Wyck Expressway in Queens County; the Gowanus/Prospect Expressway in Kings County; and
the Traffic Cormand Center in Long Island City, Queens. Having previously served as
Resident Ergineer for the instaliation of these ITS system, Mr. Malk provided maintenance
services that Involved the following ITS items: 54 CCTV Cameras, 6 Portable Variable Message
Signs (PVMS); 5 Highway Advisory Radios {HAR) Stations, 4 HAR Beacon Signs, 43 Video
Image Detectars, 30 Ranging Radar Detectors, 20 Vehicle Classification Detectors, 9 Variable
Message Sligns (VMS), 40,000+ melers of Fiber Optic Cable maintenance, 8 Microwave
Transcelver Set Assemblies, Splice Maintenance, all electronic instaliments and maintenance of
the central Joint Traffic Operations Center (JTOC) and the Brooklyn Communications Shelter
field installed facility. Client: NYSDOT, Fred Lai, {718) 482-4745

NYSDOT, Alexander Hamilton Bridge & Highbridge Interchange Reconstruction from
Amsterdam Avenue in New York County to Undercliff Avenue in the Bronx County, NY;
2009-Present - Praject Manager - for this $407M Project that includes the rehabilitaticn of the
Alexander Hamilton Bridge (concrete deck replacement and steel arch repairs), and 8 bridge
structures (6 ramp stuctures including concrete deck replacements and substructure
rehabilitation, and 2 bridge structures involving complete bridge replacement). The construction
effort includes extensive MPT including datours, structure demolifion, foundalions, bridge pier
constructian, pile driving, new steel girders, floor beams, diaphragms, stiffeners, bridge bearings,
new deck joints, concrete barriers, drainage, electrical utilifies, lighting, ITS elements, sign
structures, and landseaping. REF: Manny Silva, Tel. (718) 402-9001

NYSDOT, Consultant Project No, DO30860; Construction Contract No. D261374; ATIS
Communication Network (SMRP SBP, HRP, & CCP}, Westchester County, NY, 2010-
Present, Project Manager for the inspection services of an ATMS/ATIS system for the
Westchester Parkways including the RE and Expert [TS technical support, Regulary attends
meetings and has provided problem resolution support, The project is installing a high bandwidth

M&.] ENGINEERING P.C,

“HNNOVATIVE AND STATE-OF THEART




. ARNOLD RUBENSTEIN, P.E.

Proposed Project Assignment
Project Manager / Technical
Support

Years of Experience
30

Education

= BS, Civil Englneering, 1977,
Cooper Union

= MBA, Computer Methodology,
1983, Bernard Baruch

Professional Registrations
* Professlonal Engineer (New
York, New Jersey, Florida)

Key Qualifications
Mr. Rubenstein has over 30 years of
experience In all aspects of Intelligent
Transportation Systems, Traffic
Signal Systems, Communications,
and Software development. He has
a long history In designing and
integrating traffic signal systems and
has significant expertize with
2070/170 controllers. He has recently
served in the EIG/RE engineer role
with the MTA Bridges and Tunnels
where he was In charge of tha AW-37
IDEAS project that deployad an
agency-wide ATMS system including
facllity retrofit and roadway equipment
installations. Mr. Rubensteln Is
currently serving NJDOT as is
responsible for conducting ITS tests
for their racent installations of VMS,
CCTY, and Fiber Optics and is
providing construction support for the
NYSDOT Region 8 ATIS project. Mr.
Rubenstein has been extensively
involved in the design and
construction of ITS infrastructure
including conduits, foundalions,
trenches, structural attachments,
cabinets, and electrical connections.
Mr. Rubenstein has provided
extensive hands-on construction
support for numerous large scale ITS
projects including the NYSDOT
Western Queens ITS on the Long
Island Expressway, BQE, NJDOT |-
80 Magic, and the Van Wyck, Mr,
Rubenstein Is also designing NCOPW
for traffic signais and CCTWIncident
Management System.

RELEVANT EXPERIENCE

Nassau County Phase 7 Signal Expansion, Nassau County, NY, 2007-2008, Project
Manager- The project cansisted of design efforts for two on-call assignments. One task involved
the complete independent design of the Traffic Signals at Americana Mall and Searington Road,
This work Included field survey, base mapping, preliminary and final design drawings and
Involved resolution of Nassau County staff which allowed the design drawings to be finalized
and submitted to the county for construction, A second task included a field survey and the
development of AutoCAD base mapping for conduit instailation on several Nassav Caunty
arterials including Jerusalemy/Gardner, Wantagh Avenue, East Meadow, and North Jerusalern,
This work included approximately ten miles of mapping which was derived from the county’s GIS
system. Reference: Jeff Lindgren, Tel, {(516)571-6998

Nassau County Phase § Signal Expansion, Nassau County, NY, 2010-Present, Project
Manager- As a sub-cansultant to LKM, M & J Engineering is currently designing the fiber optic
system for a segment of Lakeville Road from the Long Island Expressway to Unlon Tumpike,
The work Includes Base Mapping, routing of underground 3" conduit within sidewalks and in-
sfreet alignments, bridge overpasses, identification of ulilities, fiber optic splicing tables, removal
plans for existing condults, identification of ROW, and Interconnaction to existing.
Reference: Jeff Lindgren, Tel, (516)571-6998

Nassau County Incident Management System, Massau County, NY, 2010-Present, Projact
Manager- As a sub-consultant to GPI, M&J Engineering is currenlly designing three CCTV
Installations at Broadway @ West, Broadway @ Rockaway Tumpike, and Rockaway Tumpike @
Burnside. The work includes camera placement, development of prelminary plan, and a final
plan to be subsequently developed. Reference; Jaff Lindgren, Tel. (516)571-5998

Nassau County Accessible Pedestrian Signals, Project Manager - Responsible for
completing a task order to develop standards for the deployment of Accessible Pedestrian
Signal technology in Nassau County. The task order was to develop an evaluation tool that
could be ulillzed to quickly determine the cost of deplaying the technalogy at particular cross-
walks. In addition, national standards were utilized to develop a *needs” analysls worksheet to
supplement the cost. The task order also included an evaluation of the current lechnology and
specifications and standards to be ulllized in future deployments. Based on the work, the
deliverables will be utilized to do a conceptual design for nineteen existing intersections,
Reference: Jeff Lindgren, Tel. (516)571-6998

Phase V Signal System Design, Project Manager - Responsible for devefoping the design for
the fiber optic interconnect cable along Lekevile Rd from Union Tumpike fo the LIE,
Reference: Jeff Lindgren, Tel. (516)571-6998

MTA-PD Regiona! Radio System Infrastructure, New York, NY, 11/2010-Present, Project
Manager- Developed a conceptual deslgn and subsequent defalled design for an upgraded wo-
way public safety radio system for the MTA Police. The work Invalves the andysls of various
alternatives and the subsequent selection of an optimum approach which will improve service to
be provided, Work on the project involves the design of the ‘backhaul which provides
communications between the various radio components from the head-end, Werk also includes
site design including tower analysis for anticipated new and updated transmission sites as well
a5 detalled cost estimates for the preliminary design report. Refersnce: Mark T. O'Shea,
(516)350-5223

NJDOT Term Agreement for Providing ITS Construction Inspection Personnei - Statewide,
2009-2010, Technical Suppori/Test Inspector- Responsible for conducting NJCOT Level A, B,
and C testing for various VMS, CCTV, and Weigh-In-Motion equipment that have been jnstalled
on ihe [-287 and Route 3/Park Avenue projects. Work includes witnessing the test procedures,
establishing passffail criteria, Identification of problems, and subsequent re-test. Work Includes
interface with the confracter, NJDOT TMC staff, end interface with Resident Engineer.
Subsequent development of compleled test forms and documentation, Reference: Susan
Catlett, Email; Susan,Catlett@dot.state.nj.us

New York State Department of Transportation, Bronx/Northern Manhattan Corridor ITS,
2007-Present, Project Manager- Led numerous tasks in support of the Region 11 ITS system.
Tasks included the management and technical over site of a *hands-on® project to reverse
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'STEVE TSERVENGOS, PE,

Proposed Project Assignment
Resident Engineer

Years of Experience
30+

Education

= M.S,, Civil Engineering, 1986,
City College of New York

= B.S., Civil Engineering, 1984,
City College of New York

Professional Certifications

= Professional Engineer, N.Y.
1995

» ACI - NYSDOT Concrete
Field Technician

» OSHA Training

» NYSDOT - Site Manager
Tralning PM

= Work Zone Safety Awareness

Key Qualifications

Mr. Tservengos has 30+ years
of experience in CM/Cl and
Quality Assurance/Quality
Control with NYSDOT. He has
worked extensively with project
management and contract
administration, and is well
versed in NYSDOT MURK,
MUTCD, Site Manager, CEES
and payment coordination for
Federat Aid Projects (FHWA
Payment Procedures). In
addition to heavy roadway
construction, and expertise in
construction of ITS/Traffic
Signal Systems, including
CCTV, he also has expertise in
field devices, controllers, fiber
optic cable and electronics,
conduits, electrical cables,
Traffic Management Center
(TMC) components and radar
and loop detectors. He was
responsible for ensuring quality
and conformance with
contract documents and has
had extensive involvement with
public liaison aclivities. Drawing
from more than 30 years of
construction experience, Mr,
Tservengos conducts field
safety inspections on
construction sites to target areas
of concern typical to all
construction projects.

RELEVANT EXPERIENCE

NYSDOT, Resurfacing of The Long Island Expressway (1-495); Exits 32-37 Cost
$9.5 Million, 01/2014 to 08/2014, Engineer in Charge - This project involved 5,2 miles
of Asphalt Concrete Milling and Paving as well as replacement of pavement markings,
loops, -and radar detectors. Extensive coordination was required fo properly schedule
contractor operations with the Nassau County Police, NYC Police and NYS

Maintenance Forces and INFORM. Reference: Cory Sorbi, P.E. Area Supervisor
{631) 952-6050

NYSDOT, Southern State Parkway Guide Rail Rehabilitation, from Cross Island
Parkway to Wantagh State Parkway, Cost $9.5 Million, 12/2013 to 12/2014,
Engineer in Charge - This project involved the upgraded replacement and
improvement of the existing guide rail system along ihis corridor of the SSP. This project
involved lane closures during off-peak hours during the day and night involving
deployment and relocation of portable variable message sign units for traffic

management purposes. Reference: Cory Sorbi, P.E. Area Supervisor (631) 952-
6050

NYSDOT, Muttiple Crack Sealing projects on Southern State Parkway, Northern
State Parkway and the Long Island Expressway, Cost $7 Million, 11/2010 to
10/2013, Engineer in Charge -~ These projects involved crack sealing, asphalt
pavement repairs, and replacement of pavement markings. Work included lane closures
during off-peak hours involving deployment and relocation of portable variable message
sign units for traffic management purposes. Extensive coordination was required to
properly schedule contractor operations with the Suffolk County Police, NYS Police and
NYS Maintenance Forces and INFORM. Reference: Anna Elias, P.E. Area
Supervisor (631} 952-6050

NYSDQT, Drainage Improvements Route 24, from Cross Island Parkway to Nassau
Blvd., Nassau County, Cost $2.5 Million, 12/2010 to 11/2011, Engineer in Charge -
This project involved the replacement of 60 drainage structures, and the restoration and
replacement of composite pavements and sidewalks & curbs. Work included lane
closures during off-peak hours in the day and night involving deployment and relocation
of portable variable message sign units for traffic management purposes. Reference:
Anna Elias, P.E. Area Supervisor (631} 852-6050 7
NYSDOT, Wantagh State Parkway ITS and Lighting Upgrades, Cost $17 Million,
08/2008 to 08/2011, Engineer in Charge ~ This project involved the installation and
testing of various new or replacement /7S components: tag readers, VMS, overhead
sign structures, CCTY's, antennas, cabinets, radar detectors, extensive landscaping,.
conduits, pull boxes, electrical cables and fiber optic cables and highway lighting, Work
included lane closures during off-peak hours in the day and night involving deployment
and relocation of portable variable message sign units for traffic management purposes,
Extensive coordination with NYS Police, NYSDOT and INFORM. Reference: Anna
Elias, P.E. Area Supervisor {631) 952-6050

NYSDOT, Northern State Parkway ITS/INFORM Upgrade, Cost $13.5 Million,
(08/2004 to 08/2007, Engineer in Charge ~ This proiect involved the inslalltation and
testing of new ITS components: tag readers, CCTV's, Travel Time Signs, VMS,
overhead sign structures, antennas, cabinets, radar detectors, extensive landscaping,
conduits, pull boxes, electrical cables and fiber optic cables on several locations on
highways and local streets. This project involved lane closures during off-peak hours in
the day and night involving deployment and relocation of portable variable message sign
units for traffic management purposes. Extensive coordination with NYS Pollce,
NYSDOT and INFORM. Reference: Byron Alford, P.E. Area Supervisor (631) 952
6050
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COUNTY OF NASSAU

LOBBYIST REGISTRATION AND DISCLOSURE FORM

1. Name of lobbyist(s)/lobbying organization: The term “lobbyist” means any and every
petson or organization retained, employed or designated by any client to influence - or promote a
matter before - Nassau County, its agencies, boards, commissions, department heads, legislators
or committees, including but not limited to the Open Space and Parks Advisory Committee and
Planning Commission; or to otherwise engage in lobbying activities as the term is defined herein.
Such matters include, but are not limited to, requests for proposals, development or improvement
of real property subject to County regulation, procurements. The term *lobbyist” does not
include any officer, director, trustee, employee, counsel or agent of the County of Nassau, or
State of New York, when discharging his or her official duties.

N/A

2. List whether and where the person/organization is registered as a lobbyist (e.g., Nassau
County, New York State):

N/A

3. Name, address and telephone number of client(s) by whom, or on whose behalf, the
lobbyist is retained, employed or designated:

N/A
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4, Describe lobbying activity conducted, or to be conducted, in Nassau County, and identify
client(s) for each activity listed. See page 4 for a complete description of lobbying activities.

N/A

5. The name of perscns, organizations or governmental entities before whom the lobbyist
expects to lobby:

N/A
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VERIFICATION: The undersigned affirms and so swears that he/she has read and
understood the foregoing statements and they are, to his’her knowledge, true and accurate.

S
e, 6/29/2015 i Z //V/ P

Print Name: M?éSOOd Malik

Tie: Fresident
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The term lobbying shall mean any attempt te influence: any determination made by the
Nassau County Legislature, or any member thercof, with respect to the introduction, passage,
defeat, or substance of any local legislation or resolution; any determination by the County
Executive to suppott, oppese, approve or disapprove any local legislation or resolution, whether
or not such legislation has been introduced in the County Legislature; any determination by an
elected County official or an officer or employee of the County with respect to the procurement
of goods, services or construction, including the preparation of contract specifications, including
by not limited to the preparation of requests for proposals, or solicitation, award or
administration of a contract or with respect to the solicitation, award or administration of a grant
loan, or agreement involving the disbursement of public monies; any determination made by the
County Executive, County Legislature, or by the County of Nassau, its agencies, boards,
commissions, department heads or committees, including but not limited to the Open Space and
Parks Advisory Committee, the Planning Commission, with respect to the zoning, use,
development or improvement of real property subject to County regulation, or any agencies,
boards, commissions, department heads or committees with respect to requests for proposals,
bidding, procurement or contracting for services for the County; any determination made by an
elected county official or an officer or employee of the county with respect to the terms of the
acquisition or disposition by the county of any interest in real property, with respect to a license
or permit for the use of real property of or by the county, or with respect to a franchise,
concession or revocable consent; the proposal, adoption, amendment or rejection by an agency of
any tule having the force and effect of law; the decision to hold, timing or outcome of any rate
making proceeding before an agency; the agenda or any determination of a board or commission;
any determination regarding the calendaring or scope of any legislature oversight hearing;

the issuance, repeal, modification or substance of a County Executive Order; or any
determination made by an elected county official or an officer or employee of the county to
support or oppose any state or federal legislation, rule or regulation, including any determination
made to support or oppose that is contingent on any amendment of such legislation, rule or
regulation, whether or not such legislation has been formally introduced and whether or not such
rule or regulation has been formally proposed.

2



APPENDIX “L"

Certificate of Compliance

In compliance with Local Law 1-2006, as amended (the “Law”), the Contractor hereby certifies the
fotlowing:

I. The chief executive officer of the Contractor is:

Magsood Malik (Name)

52 So. Terrace Place, Valley Stream, New York 11580 {Address)

718-525-5500 ext 122 (Telephone Number)

2. The Contractor agrees to either (1) comply with the requirements of the Nassau County Living
Wage Law or (2) as applicable, obtain a waiver of the requirements of the Law pursuant to
section 9 of the Law. In the event that the contractor does not comply with the requirements of
the Law or obtain a waiver of the requirements of the Law, and such contractor establishes to the
satisfaction of the Department that at the time of execution of this agreement, it had a reasonable
certainty that it would receive such waiver based on the Law and Rules pertaining to waivers, the

County will agree to terminate the contract without imposing costs or seeking damages against
the Contractor

3. In the past five years, Contractor has __ X _ has not been found by a court or a
government agency to have violated federal, state, or local laws regulating payment of wages or

benefits, labor relations, or occupational safety and health. If a violation has been assessed against
the Contractor, describe below:

4. In the past five years, an administrative proceeding, investigation, or government body-initiated
Judicial action has_X has not been commenced against or relating to the Contractor
in connection with federal, state, or local laws regulating payment of wages or benefits, labor

27




Proposad Project Assignment
Principal-in-Charge

Years of Experience
20+

Education
= MS, Clvil Engineering, 1994
= BS, Civil Engineering, 1988

Professional Registrations

» Professional Engineer in 8 States
including NY,NJ,GT & DE

= NTCIP Trained

Key Qualifications
Mr. Malik has 20+ years of
experience in all aspacts of
highwayfbridge civil engineeiing and
ITS conslruction. He has over 10
years of experienice as an acfive ITS
resident on three major corridor
projects including the Northem State
Parkway, Van Wyck Expressway, and
Bruckner proiects which have built all
types of ITS and Communication
netwarks ulilized on roadway
projects, He has worked with 170
and 2070 controllers for both the
Van Wyck Expressway and Morthemn
State projects. He also has
significant inspection expertiss in
mora traditional highway and bridge
construction projects. In recent
years, Mr. Malik has served as a
Project Manager for many 1TS and
Civil projects and has developed
managerial skills that are cirilical to
managing the staff and achieving the
objectives of the clients. Mr. Mallk has
been the Project Manager for all of
the traffic signalinspection projects
performed by M&d for Massan
County since 2007, Mr. Malikis a
problem solver who has substantial
skills as an arbitrator which helps
improve the working relationship
between the various parties that must
wark together to successful achieve
the misston results. He has the
proven ability to hire and maintain the
critical staff that is necessary to
achleve success.

RELEVANT EXPERIENCE

NYSDOT, R-10 Northern State Parkway ITSANFORM Upgrade, NY; 0259535, 06/2004.
8/2005. Resident Engineer for inspection services for the ITS/ANFORM System upgrade on
the-‘Northemn State Parkway from the NYC line to Route 454 in Nassau and Suffolk Counties,
Work included the installation of 755,000m of fiber optic trunk cables, 44,000m of conduits;
588 pull boxes, branch cabie installations new power drops, instaliation of 90 new poles,
118 control cabinets, instaflation of 8 CCTV, 24 acoustic detectors, ramp meters, and 13
Travel Time Signs and 27 Transmit antennas. Respensible for the management of project,
reviewed shop drawings, test procedures, coordinated project's work with other contractor and
agencies, reviewad projsct design and made field design changes. Approved payments,
Conducted project coordination and safety meetings. Client: NYSDOT, Hipolita German, (631)
904-3003

NYSBOT, Alexander Hamilton Bridge & Highbridge Interchange Reconstruction from
Amsterdam Avenue in New York County to Undercliff Avenue in the Bronx County, NY,
Cast: $407Millicn, (2009-Present) - Project Manager - for ihis $407M Projact that includes the
rehabilitation of the Alexander Hamllfon Bridge (concrete deck replacement and steel arch
repairs), and 8 bridge structures (6 ramp struclures including concrete deck replacements and
substructure rehabllitation, and 2 bridge structures involving complete bridge replacement). The
segments of on-grade roadways between the bridge siructures and the end approach roadways
include full recenstruction and resurfacing. The construction sffort includes extensive MPT
Inctuding defours, structure demeliton, foundations, bridge pier construction, pile driving, new
steel girders, floor beams, diaphragms, stiffeners, bridge bearings, new deck joints, concrete
barriers, drainage, efectrical utilities, lighting, ITS elements, sign structures, and
tandscaping. Client: NYSDOT, Manny Silva, Tel. {718) 402-9001

NYSDOT, ITS Instailation on the Van Wyck Expressway, 1998-2001. Residem Engineer
responsible for the construction inspection for this large-scale ITS project in fhe Wastem
Queens/Brooklyn regions of New York City. Project Invalved CCTV, loop detectors, ramp
meters and Model 330 cabinets, microwave transceiver set assemblies and Instaliation of thrae
mini-hub communication cabinets and associated electronics as well as TMC construction,
Client: NYSDOT, Fred Lai, (718) 482-4745

NYSDOT, Maintenance of ITS Systems in the Bronx, Queens and Kings Counties, NYC;
2002 - 2003. Resident Engineer on this $5 million project that provided maintenance of ITS
systems along Interstate Routes 278, 95, and Bruckner Interchange in Bronx County; the Van
Wyck Expressway in Queens County; the Gowanus/Prospect Expressway In Kings County; and
the Traffic Command Center in Long Island City, Queens. Having previously served as
Resident Engineer for the installation of these ITS system, Mr. Malik provided maltenance
services that Involved the following ITS ltems: 54 CCTVY Cameras, 6 Portable Variable Message
Signs (PVMS); 5 Highway Advisory Radios {(HAR) Stations, 4 HAR Beacon Signs, 43 Video
Image Detectors, 30 Ranging Radar Detectors, 20 Vehicle Classification Detectors, 9 Variable
Message Signs {VMS), 40,000+ meters of Fiber Optic Cable malntenance, 8 Microwave
Transcelver Set Assemblies, Splice Maintenancs, all eteclronic installments and maintenance of
the central Joint Traffic Operaticns Center (JTOC) and the Brooklyn Communications Shelter
field installed facifity. Client: NYSDOT, Fred Lai, (718) 482-4745

NYSDOT, Alexander Hamilton Bridge & Highbridge Interchange Reconstruction from
Amsterdam Avenue in New York County to Undercliff Avenue in the Bronx County, NY;
2009-Present - Project Manager - for this $4067M Project that includes the rehabilitation of the
Alexander Hamilton Bridge {concrete deck replacemenl and stee! arch repairs), and 8 bridge
structures {6 ramp struclures including concrete deck replacements and substructure
rehabllitation, and 2 bridge structures involving complete bridge reptacement). The construction
effort includes extensive MPT including detours, structure demolition, foundations, bridge pier
construetion, pile driving, new steef girders, floor beams, diaphragms, stiffeners, bridge bearings,
new deck joints, concrete barriers, drainage, electrical utillties, lighling, IS elements, sign
structuras, and landscaping. REF: Manny Silva, Tel. (718) 402-9001

NYSDOT, Consultant Project No, D030860; Construction Contract No, D261374; ATIS
Communication Network (SMRP SBP, HRP, & CCP), Westchester County, NY, 2016
Present, Project Manager far the inspection services of an ATMS/ATIS system for the
Westchester Parkways including the RE and Exper ITS technical support, Regularly attends
meetings and has provided problem resolution support, The project is installing & high bandwidth
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microwave backbone with 4.9 Ghz Public Safety band distribution including (22)- 120’ poles. The

project extensively utllizes solar powered field devices and includes condult excavationfhackfil,
fiber optic cable, pulljunction boxes, electric service/cabinet installation, condult jacking or
boring, pole excavation and concrete foundations, Instatlation of various cemponents (swilches)
for the system. All records are being kept In accordance with the Manual of Uniform Record
Keeping(MURK). Client: NYSDOT, Joe O Mai!ey, Tel. (B45)575-6049

NYSDOT, Installation of ITS Systems on the Bruckner and Sheridan Expressways, Bronx
River Phivy; Cross Bronx and Throgs Neck Expressway, NYC; 2001 - 2003, Resident
Engineer for consiruction inspection services on this 520 million large-scale ITS project for the
Bronx region of NYC. The project entailed the Installation of fiber optic network and field
equipment. The fiber optic network connects the field equipment to two {2) "Hubs" which link to
the Joint Traffic Operation Center (JTOC} through leased T-1 lines. In addition to the field
equipment along the fiber optic network route, two “stand alone” CCTV cameras were installed
along the Cross Branx Expressway. Dedicated T-1 lines connect each of these cameras to the
JTOC. The work performed included: {3) full span sign structures with VMS, installation of fiber
optlc communications devices incuding data and 'video Iransceivers; video switchers; central
data processing and communications equipment; relocation of existing equipment In the traffic
operation center; modifying existing equipment including detector processing cabinets and YMSs
for communications over the fiber optic netwark; interfacing with and providing for the connection
of leased communication services from Verizan and Yerizon Mobile; providing for power from
Con Edisan; providing alf incidental equipment and performing all necessary tasks to provide a
smooth and conlinuous Integration of alt the equipment as ane system. Detailed elements of the
project included: Installation of 17,000 meters of new fiber optic conduits, 27,000 meters fiber
optic innerduct, 248 fiber optic pull boxes, 31,000 melers of fiber optic cables, 47 splices
and splice enclosures, cannectors and other incidentals necessary to provide a complete fiber
optic cable plant (the cable plant was used to connect existing and new field equipment to
hubs}; and installation of twa “Mini-Hub" communication cabinets and associated elactronics
{these mini-hubs Included T-1 channe! banks, fiber cplic data transcelvers, fiber optic video
receivers, video switchers, and video communication interface units). Client: NYSDOT, Fred Lai,
{718) 4B2-4745

NJDOT - Term Agreement for Providing ITS Construction Inspection - Statewide, 2008-
Present, Project Manager for providing on-calf /7 construction inspections services as required
on various projects throughout the state. M&J personnel have been performing standardized ITS
tesis for VMS, CCTV, Transmit, Weigh-In-Mction, and Fiber-Optics cable end splicing. The
wark is being performed on a Stafewide basis In all 21 counties of the State and the work items
include to: providing engineering and inspection services fo augment NJOOT staff and be
respongible to a State's Engineer; becoming familiar with plans, specifications and other related
documents; checking construction for compliance with shop drawings; reviewing and
recommending {TS-related construction contract progress schedules and updates; taking
measurements and gathering pertinent reccrds and reports and calculations in accordance with
NJDOT procedures. Client: NJOOT, Susan Cartlet, Tel, {809) 530-3194

NJDOT, Train Preemption North Contract - Project Manager for Cl services to upgrade 14
infersections with state-of-the-art traffic control equipment with advanced raflroad pre-
emption capabillty and video surveillance. Inspection tasks include: taking measurament and
gathering information required to compile manthly and finel estimate, reports, and prepare As-
Built plans in accordance with NJBOT requirements. Client: NJDOT, Carl Kneidingar, Tel,
(973) 770-5025

NJDOT, Smart Moves 2007 - Construction Inspection Services (2008-2008} - Project
Manager for providing C1 Services for his $4M project that involved installation of TS
compongnts Including VMS and CCTV on various routes on Inferstate Highways, Arterial
Roadways, and County Roads in northem NJ. The Project included extensive traffic control
pattemns on various roadways throughout the northern region of the State. This included work on
Route |-195; 1 285; US 202/206; Route 80 and CR 571. ltems of work in this contract included
milling and excavation of roadways, concreta sidewalk work, excavation for the installaion of
conduits, foundatlons, Junction boxes, guiderall work, CCTV cameras and roadway restoration,
Client: NJDOT, Frank Prezioso, Tel. {609) 530-2591
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Proposed Project Assignment
Project Manager / Technical
Support

Years of Experience
30

Education

= BS, Civil Engineering, 1977,
Cooper Union

» MBA, Computer Methodology,
1983, Bernard Baruch

Professional Registrations
* Professional Engineer {New
York, New Jersay, Florida)

Key Qualifications
Mr. Rubensteln has over 30 years of
experience In all aspects of Intelligent
Transportation Systems, Traffic
Signal Systems, Communicalions,
and Software development. He has
a long history in designing and
integeating traffic signal systems and
has significant expertise with
2070170 controllers. He has recently
served in the EIC/RE engineer role
with the MTA Bridges and Tunnels
where he was in charge of the AW-37
IDEAS project that deployed an
agency-wide ATMS system Including
facility refrofit and roadway equipment
installations. Mr. Rubenstein Is
currently serving NJDOT as is
responsible for conducting ITS tests
for their recent instaftations of VMS,
CCTY, and Fiber Optics and is
providing canstruction support for the
NYSDOT Region 8 ATIS project. Mr.
Rubenstein has been extensively
involved in the design and
construction of ITS infrastructure
including conduits, foundations,
trenches, structural attachments,
cabinets, and electrical connections.
Mr. Rubenstein has provided
extensive hands-on construction
support for numerous large scale [TS
projects including the NYSDOT
Western Queens ITS on the Long
Island Exprassway, BQE, NJOOT I-
80 Magic, and the Van Wyck. Mr.
Rubenstein is also designing NCDPW
for traffic signalsand CCTWincident
Managemenl System.

RELEVANT EXPERIENCE

Nassau County Phase 7 Signal Expansion, Nassau County, NY, 2007-2008, Project
Managee- The project consisted of design efforts for bwo on-call assignments. One task involved
the complete Independent design of the Traffic Signals at Americana Mall and Searington Road.
This work included field survey, base mapping, preliminary and final design drawings and
involved resolution of Nassau County staff which allowed the design drawings to be finalized
and submitied to the county for construction, A second task included a field survey and the
development of AutoCAD base mapping for conduit installation on several Nassau County
arterials including Jerusalem/Gardner, Wanlagh Avenue, East Meadow, and North Jerusalem.
This work included approximately ten miles of mapping which was derived from the county's GIS
system, Reference: Jeff Lindgren, Tel. (516)571-6998

Nassau County Phase 5 Signal Expansion, Nassau County, NY, 2010-Present, Project
Manager- As a sub-consultant to LKM, M & J Engineering is currently designing the fiber optic
system for a segment of Lakevile Road from the Long Island Expressway to Union Turnpike.
The work Includes Base Mapping, routing of underground 3* conduit within sidewalks and in-
strest alignments, bridge overpasses, identificalion of utilities, fiber optic splicing tables, removal
plans for existing condults, Idenfification of ROW, and Iinterconnection to existing.
Reference; Jeff Lindgren, Tel. {316)571-6998

Nassau County Incident Management System, Nassau County, NY, 2010-Present, Project
Manager- As a sub-consultant to GPIl, M&J Engineering is currently designing three CCTV
installations at Broadway @ West, Broadway @ Rockaway Tumpike, and Rockaway Tumpike @
Bumside. The work includes camera placement, development of preliminary plan, and a final
plan to be subsequently developed. Reference: Jeff Lindgran, Tel. (516)571-6998

Nassau County Accessible Pedestrian Signals, Project Manager - Responsible for
completing a task order o develop standards for the deployment of Accessible Pedestrian
Signal technology in Massau County. The task order was to develop an evaluation toal that
could be utilized 1o quickly determine the cost of deploying the technology af parficular cross-
walks. [n addition, naticnal standards were utilized to develop a *needs" analysis workshest to
supplement the cost, The task order also included an evaluation of the current technofogy and
specifications and standards to be utifzed in future deployments. Based on the work, ihe
deliverables will be utilized to do a conceptual design for nineteen existing intersections.
Reference: Jeff Lindgren, Tel. (516)571-6398

Phase V Signal System Design, Praject Manager - Responsible for developing the design for
the fiber optic interconnect cable along Lakevile Rd from Union Tumplke to the LIE.
Reference: Jeff Lindgren, Tel. {516)571-6998

MTA-PD Regional Radio System infrastructure, New York, NY, 11/2010-Present, Projact
Manager- Developed a conceptual design and subsequent detailed design for an upgraded two-
way public safety radio system for the MTA Police, The work involves the analysls of variaus
alternatives and the subsequent selection of an optimurn approach which will improve service to
be provided. Work on the project involves the design of the "backhaul® which provides
communications betwsen the various radio components from the head-end, Work also Includes
site design Including tower analysis for anticipated new and updated transmisslon sites as well
as defalled cost estimates for the preliminary design report. Reference: Mark T. O'Shea,
{516)390-5223

NJDOT Term Agreement for Providing ITS Construction Inspection Personnel - Statewide,
2009-2010, Technical Suppoit/Test Inspector- Responsible for conducting NJDOT Level A, B,
and C testing for various YMS, CCTV, and Weigh-In-Motion equipment that have been instalied
on the I-287 and Route 3/Park Avenue projects. Work Includes witnessing the test procedures,
establishing pass/fail criteria, identification of prablems, and subsequent re-test. Work includes
interface with the confracter, NJDOT TMC staff, and interface with Resident Enginser.
Subsequent development of compleled test formg and documentation. Reference: Susan
Catlett, Email; Susan,Catlstt@dot.state.nj.us

New York State Department of Transportation, Bronx/Northern Manhattan Corridor ITS,
2007-Present, Project Manager- Led numerous tasks in support of the Reglon 11 ITS system.
Tasks Included the management and technical over site of a "hands-on" project to raverse

MtJ ENGINEERING P.C,

“INNOVATIVE AND BTATE-OFTHEART SOLLITION S~




'ARNOLD RUBENSTEIN, P.E.

englneer the fiber upnc installation for the cable serving four HUBS. Work included ptanning for
MPT to insure safe access 1o the fisld equipment. The work included OTDR testing of the 60
and 72 fiber trunk cables, physically locating and opening the splics beots to determine the
splicing, and the development of reparts that provided compiste documentation of the usage and
splicing of the fiber optic plant. He also managed a comprehensive inventory of all of the
equipment installed In the new JTMC facllity fo validate that the equipment procured from a
variety of sources and funding streams was present and accounted for. In addition; managed
and supervised the TAMS inventory process which field inventoried and identified all of the
installed field equipment in the comidors utilizing a GIS system. Inventory Involved review of the
original deslgn plans, as-built documentation where avallable, and fleld verification of the
installed equipment base including VMS, CCTV, HAR, Fiber Optics, Radar and VIDS detectors,
and Roadway Ciassification units. Reference: Fred Lai, (718) 482-4745

NYSDOT Troop G Traffic Management Center; 07/2007-Present, Project Manager/Lead
Systems Engineer - Work is ongoing on the design of & new Traific Management Centerin the
Albany, New York area that i3 joinly operatad by the NYSDOT Ragian 1 and the New York State
Police. The work involves designing new central TMC components to support the Gigabit
Ethemel fiber-optic Implementation and a complete digital vidso and data system while
maintaining some legacy equipment (e, T-1 Multiplexers) to support field équipment which may
not be ransitioned to the fiber-aplic network in-time for the TMC mova. A Conceplual Design
Report was completed which provided the necessary input to the architects of the facility to plan
for the TMC. In addition, rack layouts and estimation of power and heat generation for a possible
TMC configuration was developed and included in the architectural plans for the center. System
Engineering Is underway and a Concept of Operations In belng developed which will be followed
by a formal System Requirements document.

Stamford Urban Transitway ITS; City Of Stamford/CT Transit/Connecticut DOTIFTA;
03/2007-Present, Lead Systems Engineer - Serving as a sub consultant to a local Conneclicut
englneering firm responsible for the praliminary design, RFP development, construction suppor,
and specialty item software development for an {TS system including Bus/AVL CAD system
deployment, Parking Management System, Gigablt Ethernet Fiber-Optic LANAWAN, On-Street
Next Bus Arival Signage, and Advanced Traveler Information companents. Mr. Rubenstein is
currently collectively developing System Engineering documentation. Gigabit Ethernet system
includes fiber-optics, all electronics, backup DSL land-lines, splice tables, switches, and routars.
A two tier network was developed connecting four (4) Cisco Gigabit Ethemnet Switches in a
redundant Joop and a lower loop using 100Base-FX swilches to cannect field equipment. [TS
Subsystem Comiponents estimated at $2.5 Milllon. Entire SUT project estimated at $50 Milion,
Reference: Mani Poola, (203) 977-4237

MTA Bridges and Tunnels, NY, AW-37 IDEAS, 2004 - 2007, Agency Project Manager/Lead
Systems Engineer- Comprehensive state-of-the-art ATMS (Advanced Traffic Management
System) Including 9 Distributed Linux Server Systems for 7 Major Bridges and 2 Major Tunnels
in NYC and an OCCC (Operations Command and Confrol Canter). He supervised the work of
Transdyn Contrals who served as the primary sofiware developer and system Integrator for the
effort. Additionally, Mr. Rubensteln completed alarge percentage of the project diractly managing
in-house and consultant personnel whe designed and integrated the conlrol hardware, modified
the physical TMC facilities, and developed substantial system software to allow integration o
legacy system components and lo augment the primary software. Work included extensive
training and support of the Bridge and Tunne! Officer Operations Staff. ATM IDEAS Includes
VMS, CCTV, Weather System, E-ZPass/Toll Flaza Interfaces, Transcom Regional Architecture
and IRVN Interfaces, Travel Times, and many other advenced fealures. Work Involved the
construction of a hybrid video distribution system utilizing standard NTSC analog Pelco video
switchers at the faciliies and MPEG 2/4 IP based Encoders/Decoders to distribute video
between facilities over the existing LANAWAN; designed, integrated, and developed the PLC
ladder logic and supporting central software to contral the QMT Lane Confrol system and
interface it to the Transdyn Dynac and standalone control GUIs, Reference: Tariq Habib, (646)
252-7230
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Proposed Pro]ect Assignment
Resident Engineer

Years of Experience
30+

Education

» M.S., Civit Engineering, 1986,
Ci College of New York

» B.S,, Civil Engineering, 1984,
City College of New York

Professional Certifications

* Professional Engineer, N.Y.
1995

» AC1-NYSDOT Concrete
Field Technician

» OSHA Training

» NYSDOT - Site Manager
Training PM

» Work Zone Safety Awareness

Key Qualifications

Mr. Tservengos has 30+ years
of experience in CM/Cl and
Quality Assurance/Quality
Control with NYSDOT. He has
worked extensively with project
management and contract
administration, and is well
versed in NYSDOT MURK,
MUTCD, Site Manager, CEES
and payment coordination for
Federal Aid Projects (FHWA
Payment Procedures), In
addition to heavy roadway
construction, and expertise in
construction of (TS/Traffic
Signal Systems, including
CCTVY, he also has expertise in
field devices, controllers, fiber
optic cable and electronics,
conduits, electrical cables,
Traffic Management Center
(TMC) components and radar
and loop detectors. He was
responsible for ensuring guality
and conformance with
contract documents and has
had extensive involvement with
public liaison activities. Drawing
from more than 30 years of
canstruction experience, Mr,
Tservengos conducts field
safety inspections on
construction sites to target areas
of concern typical to all
construction projects,

RELEVANT EXPERIENCE

NYSDOT, Resurfacing of The Long Island Expressway (-495), Exits 32-37 Cost
$9.5 Million, 01/2014 to 08/2014, Engineer in Charge - This project involved 5.2 milss
of Asphalt Concrete Milling and Paving as well as replacement of pavement markings,
loaps, and radar dstectors. Extensive coordinalion was required to properly schedule
confractor operations with the Nassau County Police, NYC Police and NYS

Maintenance Forces and INFORM. Reference: Cory Sorbi, P.E. Area Supervisor
(631) 952-6050

NYSBOT, Southern State Parkway Guide Rall Rehabilitation, from Cross island
Parkway to Wantagh State Parkway, Cost $3.5 Million, 12/2013 to 12/2014,
Engineer in Charge ~ This project involved the upgraded replacement and
improvement of the existing guide rail system along this corridor of the SSP. This project
involved lane closures during off-peak hours during the day and night involving
deployment and relocation of portable varable message sign units for traffic
management purposes. Reference: Cory Sorbi, P.E. Area Supervisor (631) 952-
6050

NYSDQOT, Muitiple Crack Sealing projects on Southern State Parkway, Northern
State Parkway and the Long Island Expressway, Cost $7 Million, 11/2010 to
10/2013, Engineer in Charge - These projects involved crack sealing, asphalt
pavement repairs, and replacement of pavement markings. Work included lane closures
during off-peak hours Involving deployment and relocation of portable variable message
sign units for traffic management purposes. Extensive coordination was required to
properly schedule contractor operations with the Suffolk County Police, NYS Police and
NYS Maintenance Forces and INFORM. Reference: Anna Elias, P.E. Area
Supervisor (631) 952-6050

NYSDQT, Drainage Improvements Route 24, from Cross Island Parkway to Nassau
Bivd., Nassau County, Cost $2,5 Million, 12/2010 to 11/2011, Engineer in Charge ~
This project invoived the replacement of 80 drainage structures, and the restoration and
replacement of composite pavements and sidewalks & curbs, Work included lane
closures during off-paak hours in the day and night involving deployment and relocation
of portable variable message sign units for treffic management purposes, Reference:
Anna Elias, P.E. Area Supervisor (631) 952-6050

NYSDOT, Wantagh State Parkway ITS and Lighting Upgrades, Cost $17 Million,
082008 to 08/2011, Engineer in Charge - This project involved the installation and
testing of various new or replacement ITS components: tag readers, VMS, overhead
sign structures, CCTY's, antennas, cabinets, radar detectors, extensive landscaping,
conduits, pull boxes, elsctrical cables and fiber optic cables and highway lighting, Work
included lane closures during off-peak hours in the day and night involving deployment
and relocaton of portable variable message sign units for traffic management purposes,
Extensive coordination with NYS Police, NYSDOT and INFORM. Reference: Anna
Elias, P.E. Area Supervisor (631) 952-6050

NYSDOT, Northern State Parkway ITSANFORM Upgrade, Cost $13.5 Million,
08/2004 to 08/2007, Engineer in Charge - This project involved the instaliation and
testing of new ITS components: tag readers, CCTV's, Travel Time Signs, VMS,
overhead sign structures, anlennas, cabinets, radar detectors, extensive landscaping,
conduils, pull boxes, electrical cables and fiber optic cables on several locations on
highways and local sireets. This project involved lane closures during ofi-paak hours in
the day and night involving deployment and relocation of porlable variable message sign
units for traffic management purposes. Extensive coordination with NYS Police,
NYBODOT and INFORM. Reference: Byron Alford, P.E. Area Supervisor {631} 952-
6050

M&J ENGINEERING P.C.
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NYSDOT, Reconstruction of Wantagh State Parkway, Cost $17 Million, 08/2003 to

08/2005, Engineer th Charge - This project involved 8,2 Kllometars of asphalt concrets
milling and paving, full depth concrete pavement repairs, drainage repairs, guide rail and
sign installation as well as pavement markings and loop detectors. Also this project
involved the installation and testing of varlous new or replacement /7S components;
CCTV's, antennas, cabinets, radar detectors, extensive landscaping, conduits, pull
boxes, electrical cables and fiber optic cables, This project involved lane closures
during off-peak hours in the day and night involving deployment and relocation of
portable variable message sign units for kaffic management purposes. Exiensive
coordination with NYS Police, NYSDOT and INFORM. Reference: Anna Elias, P.E.
Area Supervisor (631) 952-6050

NYSDOT, Milling and Paving on Rte 25 from Rte 110 to Rte 347 in Suffolk County,
Cost $12 miltion, 04/2002 - 05/2004, Englneer in Charge - This project involved 13,2
kilometers of asphalt concrete milling and paving, full depth concrete pavement repairs
and dralnage repairs as well as new pavement markings and loop installation,
Extensive coordination with Suffelk County Police and NYS Maintenance Forces and
Intelligent Highway Facilitles Coordinator INFORM. Reference: Gerry Curran, P.E,
Area Supervisor (631} 952-6050

NYSDOT, Reconstruction of Robert Moses Causeway Bridge over the Great South
Bay, Cost $87.5 Million, 08/1999 to 05/2001, Engineer in Charge - This project
involved marine construction, bridge deck replacement, structural concrete, bridge
drainage, rall and lighting installation, pavement markings, also pile repairs,
waterproofing and bridge painting. This project involved lane closures during off-peak
hours in the day and night involving deployment and relocation of poriable variable
message sign units for traffic management purpases. Extensive coordination with NYS
Police, NYSDOT and INFORM. Reference: Byron Alford, P.E. Area Supervisor (631)
452-6050

NYSDOT, Multiple Traffic Signal Requirements Projects, Cost $7 Million, 1994 to
1993, Engineer in Charge ~ Thesea projects involved the rebuilding of numerous traffic
signal intersactions with the installation of traffic signal poles, fiber opiic cables,
controller cabinets, pull boxes and the restoration of asphalt pavement and sidewalks
and replacement or relocation of pavement markings. Two of these projects were
Massau County requirements that were run by NYSDOT, Reference: Phil ODonnel,
NC Traffic; Phil Eng, P.E.; Bart Howe, P.E., Area Supervisors (631) 952-6050

NYSDOT, Multiple Projects; Reconstruction of Rte 27 & 110, Bridge Painting,
Pavement Marking and Counter Flow Sign Installation, 1990-1894, CE1/Chief
Inspector - As Chief Inspector, supervised and managed the construction operations of
multiple projects, coordinating the daily assignments of inspectors and the safe
operations of all projects. Reference: Bruce Ogurek, P.E. Engineer in Charge (718)
482-4800

M&J ENGINEZRING PG
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COUNTY OF NASSAU

LOBBYIST REGISTRATION AND DISCLOSURE FORM

1. Name of lobbyist(s)/lobbying organization: The term “lobbyist” means any and every
person or organization retained, employed or designated by any client to influence - or promote &
matter before - Nassau County, its agencies, boards, commissions, department heads, legislators
or committees, including but not limited to the Open Space and Parks Advisory Committee and
Planning Commission; ot to otherwise engage in lobbying activities as the term is defined herein.
Such matters include, but are not limited to, requests for proposals, development or improvement
of real property subject to County regulation, procurements. The term “lobbyist” does not
include any officer, director, trustee, employee, counsel or agent of the County of Nassau, or
State of New York, when discharging his or her official duties.

N/A

2. List whether and where the person/organization is registered as a lobbyist (e.g., Nassau
County, New York State):

N/A

3. Name, address and telephone number of client(s) by whom, or on whose behalf, the
lobbyist is retained, employed or designated:

N/A
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4, Describe lobbying activity conducted, or to be conducted, in Nassau County, and identify
client(s) for each activity listed. See page 4 for a complete description of lobbying activities.

N/A

5. The name of persons, organizations or governmental entities before whom the lobbyist
expects to lobby:

N/A
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VERIFICATION: The undersigned affirms and so swears that he/she has read and
understood the foregoing statements and they are, to his/her knowledge, true and accurate.

Pated: 0/29/2015 / p

Signed: ‘

ra

Print Name: M?éSOOd Mahk

riie: Fresident
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The term lgbbying shall mean any attempt to influence: any determination made by the
Nassau County Legislature, or any member thereof, with respect to the introduction, passage,
defeat, or substance of any local legislation or resolution; any determination by the County
Executive to support, oppose, approve or disapprove any local legislation or resolution, whether
or not such legislation has been introduced in the County Legislature; any determination by an
elected County official or an officer or employee of the County with respect to the procurement
of goods, services or construction, including the preparation of contract specifications, including
by not limited to the preparation of requests for proposals, or solicitation, award or
administration of a contract or with respect to the solicitation, award or administration of a grant,
loan, or agreement involving the disbursement of public monies; any detetmination made by the
County Executive, County Legislature, or by the County of Nassau, its agencies, boards,
commissions, department heads or commiittees, including but not limited to the Open Space and
Parks Advisory Committee, the Planning Commission, with respect to the zoning, use,
development or improvement of real property subject to County regulation, or any agencies,
boards, commissions, department heads or committees with respect to requests for proposals,
bidding, procurement or contracting for services for the County; any determination made by an
elected county official or an officer or employee of the county with respect to the terms of the
acquisition or disposition by the county of any interest in real property, with respect to a license
or permit for the use of real property of or by the county, or with respect to a franchise,
concession ot revocable consent; the proposal, adoption, amendment or rejection by an agency of
any rule having the force and effect of law; the decision to hold, timing or outcome of any rate
making proceeding before an agency; the agenda or any determination of a board or commission;
any determination regarding the calendaring or scope of any legislature oversight hearing;

the issuance, repeal, modification or substance of a County Executive Order; or any
determination made by an elected county official or an officer or employee of the county to
support or oppose any state or federal legisiation, rule or regulation, including any determination
made to support or oppose that is contingent on any amendment of such legislation, rule or
regulation, whether or not such legislation has been formally introduced and whether or not such
rule or regulation has been formally proposed.



APPENDIX "L”

Certificate of Compliance

In compliance with Local Law 1-2006, as amended (the “Law”), the Contractor hereby certifies the
following:

1. The chief executive officer of the Contractor is:

Magsood Maiik (Name)

52 So. Terrace Place, Valley Stream, New York 11580 {Address)

718-525-5500 ext 122 (Telephone Number)

2. The Contractor agrees to either (1) comply with the requirements of the Nassau County Living
Wage Law or (2) as applicable, obtain a waiver of the requirements of the Law pursuant to
section 9 of the Law, In the event that the contractor does not comply with the requirements of
the Law or obtain a waiver of the requirements of the Law, and such contractor establishes to the
satisfaction of the Department that at the time of execution of this agreement, it had a reasonable
certainty that it would receive such waiver based on the Law and Rules pertaining to waivers, the

County will agree to terminate the contract without imposing costs or seeking damages against
the Contractor

3. Inthe past five years, Contractor has __ X_has not been found by a court ora
government agency to have violated federal, state, or local laws regulating payment of wages or

benefits, labor relations, or occupational safety and health, If a violation has been assessed against
the Centractor, describe below:

4. In the past five years, an administrative proceeding, investigation, or government body-initiated
judicial action has _X has not been commenced against or relating to the Confractor
in connection with federal, state, or local laws regulating payment of wages or benefits, labor

27



relations, or occupational safety and health. If such a proceeding, action, or investigation has been
commenced, describe below:

5. Contractor agrees to permit access to work sites and relevant payroll records by authorized
County representatives for the purpose of monitoring compliance with the Living Wage Law and
investigating employee complaints of noncompliance.

Ihereby certify that I have read the foregoing statement and, to the best of my knowledge and belief, it is
true, correct and complete. Any statement or representation made herein shall be accurate and true as of
the date stated below,

__6/29/2015
Dated S1gnatu of Cluef Executive Officer

Magsood Malik
Name of Chief Executive Officer

Swom to before me this

29th day of June , 2015.

otary Publi

TINAMARIE MALFA
NOTARY PUBLIC, STATE OF NEW YORK
Registration No. 414915636
Qualified in Nassay County q_.
Commission Expires Dec, 21, ZOL
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COUNTY OF NASSAU

CONSULTANT’S, CONTRACTOR’S AND VENDOR'’S DISCLOSURE FORM

1. Name of the Entity: M&J ENGINEERING, P.C.

Address: 52 80. TERRACE PLACE

City, State and Zip Code: VALLEY STREAM, NEW YORK 11580

2. Entity’s Vendor Identification Number; _30-0284435
3. Type of Business: __ Public Corp __ Partnership ___Joint Venture

_ Ltd. Liability Co __ Closely Held Corp ~_ CORPORATION Other (specify)
4. List names and addresses of all principals; that is, all individuals serving on the Board of

Directors or comparable body, all partners and limited partners, all corporate officers, all parties
of Joint Ventures, and all members and officers of [imited liability companies (attach additional
sheets if necessary):

MAQSOOD MALIK, PRESIDENT, 180 BAYVIEW AVE,, E. ISLIP, NY 11730

ALBERT POZOTRIGO, EXEC. V.P.,, 753 CLOSTER DOCK RD., CLOSTER, NJ 07624

ARNOLD RUBENSTEIN, VICE PRES., 133 LINCOLN AVE., SADDLE BROOK, NJ 07663

5. List names and addresses of all sharcholders, members, or partners of the firm. If the
shareholder is not an individual, list the individual shareholdres/partners/members. 1f a Publicly
held Corporation include a copy of the 10K in lieu of completing this section.

MAQSCOOD MALIK, PRESIDENT, 180 BAYVIEW AVE., E. ISLIP, NY 11730

ALBERT POZOTRIGO, EXEC. V.P., 753 CLOSTER DOCK RD., CLOSTER, NJ 07624
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ARNOLD RUBENSTEIN, VICE PRES., 133 LINCOLN AVE., SADDLE BROOK, NJ 07663

0. List all affiliated and related companies and their relationship to the firm entered on line
1. above (if none, enter “None’”). Attach a separate disclosure form for each affiliated or
subsidiary company that may take part in the performance of this contract, Such disclosure shall
be updated to include affiliated or subsidiary companies not previously disclosed that participate
in the performance of the contract.

N/A

7. List all lobbyists whose services were utilized at any stage in this matter (i.e., pre-bid,
bid, post-bid, etc.). The term “lobbyist” means any and every person or organization retained,
employed or designated by any client to influence - or promote a matter before - Nassau County,
its agencies, boards, commissions, department heads, legislators or committees, including but not
limited to the Open Space and Parks Advisory Committee and Planning Commission, Such
matters include, but are not limited to, requests for proposals, development or improvement of
real property subject to County regulation, procurements, or to otherwise engage in lobbying as
the term is defined herein. The term “lobbyist” does not include any officer, director, trustes,
employee, counsel or agent of the County of Nassau, or State of New York, when discharging
his or her official duties.

(a) Narne, title, business address and telephone number of lobbyist(s):

N/A
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(b) Describe lobbying activity of each lobbyist. See page 4 of 4 for a complete
description of lobbying activities.

N/A

(c) List whether and where the person/organization is registered as a lobbyist (e.g.,
Nassau County, New York State):

NIA

8. VERIFICATION: This section must be signed by a principal of the consultant,
contractor or Vendor authorized as a signatory of the firm for the purpose of executing Contracts.

The undersigned affirms and so swears that he/she has read and understood the foregoing
statements and they are, to his/her knowledge, true and accurate.

V

Print Name: Magscod Malik

Dated; 8/26/2015 Signed:

Title: President
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The term lobbying shall mean any attempt to influence: any determination made by the
Nassau County Legislature, or any member thereof, with respect to the introduction, passage,
defeat, or substance of any local legislation or resolution; any determination by the County
Executive to support, oppose, approve or disapprove any local legislation or resolution, whether
or not such legislation has been introduced in the County Legislature; any determination by an
elected County official or an officer or employee of the County with respect to the procurement
of goods, services or construction, including the preparation of contract specifications, including
by not limited to the preparation of requests for proposals, or solicitation, award or
administration of a contract or with respect to the solicitation, award or administration of a grant,
loan, or agreement involving the disbursement of public monies; any determination made by the
County Executive, County Legislature, or by the County of Nassau, its agencies, boards,
commissions, department heads or committees, including but not limited to the Open Space and
Parks Advisory Committee, the Planning Commission, with respect to the zoning, use,
development or improvement of real property subject to County regulation, or any agencies,
boards, commissions, department heads or cominittees with respect to requests for proposals,
bidding, procurement or contracting for services for the County; any determination made by an
elected county official or an officer or employee of the county with respect to the terms of the
acquisition or disposition by the county of any interest in real property, with respect to a license
or permit for the use of real property of or by the county, or with respect to a franchise,
concession or revocable consent; the proposal, adoption, amendment or rejection by an agency of
any rule having the force and effect of law; the decision to hold, timing or outcome of any rate
making proceeding before an agency; the agenda or any determination of a board or commission;
any determination regarding the calendaring or scope of any legislature oversight hearing;

the issuance, repeal, modification or substance of a County Executive Order; or any
determination made by an elected county official or an officer or employee of the county to
support or oppose any state or federal legislation, rule or regulation, including any determination
made to support or oppose that is contingent on any amendment of such legislation, rule or
regulation, whethet or not such legislation has been formally introduced and whether or not such
rule or regulation has been formally proposed.



REQUEST TO INITIATE
REQUEST FOR QUALIFICATIONS/REQUEST FOR PROPOSAL/REQUEST FOR BID
CONTRACT

PART I: Approval by the Deputy County Executive for Operations must be obtained prior to ANY RFQ/RFP/RFBC

[JRFQ XRFP [IRFBC [l In-House Work Order
Project No. : 62161,62162,62017 Project Title: Construction Management-Old Country Road Traffic Signals
Department: Public Works Date: 7721715

Service Requested: Professional Construction Management Services for Old Country Road Traffic
Signal Replacement Contracts

Justification: The Department had identified the need for traffic signal design services related to a
Federal Funded traffic signal replacement. This project will rebuild and upgrade our older traffic
signals along Old Country Road from Mineola to the County border with Suffolk County. The
Department has completed the design of two construction contracts that will accomplish this work.

Requested by: Public Works

Project Cost for this Phase: $2,600,000
Total Project Cost: $6,000,000 Date Start Work: September 2015

[ncludes, design, construction and em

Capital Funding Approval: ,Q’YTES LINO W F el
< SICNATURE
Funding Allocation (Pr%:ct/subobject}: ff /6 // / 62762 , é’ ’9o/7)

See Attached Sheet if multiyvear

i

Department Head Approval: JYES LINO

IATORE

DCE/Ops Approval: L1YES LINO /

/ / SIGNATUHE

PART II: To be submitted to Chief Deputy Cousiy Executive after Qualiﬁcations/l"‘roposaﬁContracts are received from
Responding vendors,

See Attached Sheet E:j

Vendor Quote Comment
1.
2.
3.
4.
DCE/Ops Appraval: YES NO Signature

Ci\lUsers\jlesman\DesktopiternpyOCR Signals\RTT -Final 091212 form.doc



CONTRACT FOR SERVICES
THIS AGREEMENT (together with the schedules, appendices, attachments and
exhibits, if any, this “Agreement”), dated as of the date this Agreement is executed by
the County of Nassau, between (i) County of Nassau Department of Public Works,
having its principal office at 1194 Prospect Avenue, Westbury, New York 11590 (the
“‘Department’) acting for and on behalf of Nassau County, a municipal corporation
having its principal office at 1550 Franklin Avenue, Mineola, New York 11501 (the
“County”) and (ii) M&J ENGINEERING, P.C. , a consultant firm having its principal
office at 52 So. Terrace Place, Valley Stream, New York 11580, (the “Firm” or the
“Contractor”).

WITNESSETH:

WHEREAS, the County desires to hire the Firm to perform the services
described in this Agreement; and

WHEREAS, this is a personal service contract within the intent and purview of
Section 2206 of the County Charter;

WHEREAS, the Firm desires to perform the services described in this
Agreement.

NOW, THEREFORE, in consideration of the premises and mutual covenants
contained in this Agreement, the parties agree as fallows:

1. Term. This term of this Agreement shall commence on the date on which
this Agreement is executed by the County (the “Commencement Date") and terminate
three (3) years (the “Expiration Date”) unless sooner terminated or extended in
accordance with its terms. Notwithstanding the foregoing, the Department, in its sole
discretion, shall have the right to extend this Agreement for a period of up to one year
by delivering a notice of extension to the Firm at least thirty (30) days prior to the
Expiration Date. The Agreement so extended shall be on the same terms, conditions
and covenants as during the initial term except that the Expiration Date shall be
madified in accordance with the notice of extension.

2. Services, Extra Services and Reimbursable Expenses,

(@}  The services to be provided by the Firm under this Agreement consist of
construction management services of traffic signal expansion Project Old Country Road
Phases I and Il. The specific work divisions and deliverables related to this project are
more particularly described in the “Detailed Scope of Services,” attached hereto and
hereby made a part hereof as Exhibit “A”".

(b)  Atany time during the term of this Agreement, the Department may, in its
sole and absolute discretion, require the Firm to perform Extra Services. The Firm shall
not perform, nor be compensated for, Extra Services without the prior written approval
of the Commissioner. The Firm agrees to perform any such Extra Services in
accordance with the terms and conditions contained in this Agreement. As used herein,
“Extra Services” means additional services which are (i) generally within the scope of



services set forth in this Agreement, (ii) necessary or in furtherance of the goals of this
Agreement and (iii} not due to the fault or negligence of the Firm.

(c) For any additional services to be paid on actual salaries, the Firm shall be
compensated for such extra services by an amount equal to two point three (2.3) times
the actual salaries or wages paid to the technical personnel engaged in this phase of
the work, exclusive of payroll taxes, insurance, and any and all fringe benefits. The
Firm shall be compensated for such services performed by principals while engaging in
a technical capacity in the project, based on the principal’'s hourly rate, times two point
three (2.3) , exclusive of payroll taxes, insurance and any and all fringe benefits.
Notwithstanding the foregoing, the maximum billable rate, after application of the
multiplier, shall not exceed one hundred seventy five dollars ($175.00) per hour.

(dy  The following items are not included in the Firm's fee, and shall be
reimbursable at an actual cost as expenditures in the interest of the project, provided (i)
they have been approved in advance by the Commissioner of the Department in writing,
in his/her sole discretion, (i) are not considered services as set forth in this Agreement,
and (i} subject to compliance with the County’s hill paying procedures:

(1) The direct cost of expenses for trave!l to locations other than the
County and or the project site, including transportation (coach unless otherwise
authorized by the Department), reasonable meal and lodging expenses, at rates
established by the County for its own employees, and as have been approved in
advance by the Department.

(2) Testing Laboratory Services, controlled inspections, and the like.

(3) Messenger service and cables as not necessarily incurred in the
performance of services hereunder by the Firm and their sub-consultants.

(4) Prolog Software Licenses and support, if requested by the
Department to use this proprietary information management system.

(5) Reproduction of design development and construction document
drawings, specification, reports, and other documents. Any items prepared on
behalf on the Firm or their sub-consultants shall not be paid for by the County.

(6) Direct costs incurred in the relocation of the Firm’s temporary field
offices.

(7) Other comparable expenses as approved by the Department.



3. Payment.
(@  Amount of Consideration. The amount to be paid to the Firm as full

consideration for the Firm's services under this Agreement shall be payable as set forth
in the “Payment Schedule,” attached hereto and made a hereby part hereof as Exhibit
‘B". Notwithstanding the foregoing, the maximum amount to be paid to the Firm for the
Firm's services under this Agreement, including any Extra Services that may be so
authorized, shall not exceed shall not exceed two million six hundred thousand
($2,600,000) doltars.

(b)  Vouchers; Voucher Review, Approval and Audit. Payments shall be made
to the Firm in arrears and shall be contingent upon (i) the Firm submitting a claim
voucher (the “Voucher”) in a form satisfactory to the County, that (a) states with
reasonable specificity the services provided and the payment requested as
consideration for such services, (b) certifies that the services rendered and the payment
requested are in accordance with this Agreement, and (c) is accompanied by
documentation satisfactory to the County supporting the amount claimed, and (ji)
review, approval and audit of the Voucher by the Department and/or the County
Comptroller or his or her duly designated representative (the “Comptroller”).

(c)  Timing of Payment Claims. The Firm shall submit claims no later than
three (3) months following the County's receipt of the services that are the subject of the
claim and no mare frequently than once a month.

(d) No Duplication of Payments. Payments under this Agreement shall not
duplicate payments for any work performed or to be performed under other agreements
between the Firm and any funding source including the County.

(e) Payments in Connection with Termination or Notice of Termination. Uniess
a provision of this Agreement expressly states otherwise, payments to the Firm following
the termination of this Agreement shall not exceed payments made as consideration for
services that were (i) performed prior to termination, (i) authorized by this Agreement to
be performed, and (iii) not performed after the Firm received notice that the County did
not desire to receive such services.

H) Payments Relating to Services Rendered by Subcontractors. The County
retains the right, but not the obligation, prior to making any payment to the Firm, to
demand that the Firm furnish to the County, proof acceptable to the County, in its sole
and absolute discretion, that all due and payable claims made by subcontractors in
connection with this Agreement have been paid to date or are included in the amount
being requested by the Firm.

4. Ownership and Control of Work Product

(a)  Copyrights.

(i) Upon execution of this Agreement, any reports, documents, data,
photographs and/or other materials produced pursuant to this Agreement, and any and
all drafts and/or other preliminary materials in any format related to such items, shall
become the exclusive property of the County.
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(i) Any reports, documents, data, photographs and/or other materials
produced pursuant to this Agreement (“Copyrightable Materials”} shall be considered
“work-made-for-hire” within the meaning and purview of Section 101 of the United
States Copyright Act, 17 U.5.C. §101, and the County shall he the copyright owner
thereof and of all aspects, elements and components thereof in which copyright
protection might exist. To the extent that the Copyrightable Materials do not qualify as
“work-made-for-hire,” the Firm hereby irrevocably transfers, assigns and conveys
exclusive copyright ownership in and to the Copyrightable Materials to the County, free
and clear of any liens, claims, or other encumbrances. The Firm shall retain no
copyright or intellectual property interest in the Copyrightable Materials, and they shall
be used by the Firm for no other purpose without the prior written permission of the
County.

(iiiy  The Firm acknowledges that the County may, in its sole discretion,
register copyright in the Copyrightable Materials with the U.S. Copyright Office or any
other government agency authorized to grant copyright registrations. The Firm shall
cooperate in this effort, and agrees to provide any further documentation necessary to
accomplish this.

(iv)  The Firm represents and warrants that the Copyrightable Materials: (1) are
wholly original material not published elsewhere (except for material that is in the public
domain); (2) do not violate any copyright law; (3) do not constitute defamation or
invasion of the right of privacy or publicity, and (4) are not an infringement of any kind,
of the rights of any third party. To the extent that the Copyrightable Materials
incorporate any non-ariginal material, the Firm has obtained all necessary permissions
and clearances, in writing, for the use of such non-original material under this
Agreement, copies of which shall be provided to the County upon execution of this
Agreement.

(b) Patents and Inventions. Any discovery or invention arising out of or
developed in the course of performance of this Agreement shall be promptly and fully
reported to the Department, and if this work is supported by a federal grant of funds,
shall be promptly and fully reported to the Federal Government for determination as to
whether patent protection on such invention shall be sought and how the rights in the
invention or discovery, including rights under any patent issued thereon, shall be
disposed of and administered in order {o protect the public interest.

(c) Pre-existing_Rights. In no case shall 4(a) or 4(b) above apply to, or
prevent the Firm from asserting or protecting its rights in any report, document or cther
data, or any invention which existed prior to or was developed or discovered
independently from the activities directly related to this Agreement.

(d) Infringements of Patents, Trademarks, and Copyrights. The Firm shall
indemnify and hold the County harmless against any claim for any infringement by the
Firm of any copyright, trade secrets, frademark or patent rights of design, systems,
drawings, graphs, charts, specifications or printed matter furnished or used by the Firm
in the performance of this Agreement. The Firm shall indemnify and hold the County




harmless regardless of whether or not the infringement arises out of compliance with
the scope of services/scope of work.

(e)  Antitrust. The Firm hereby assigns, sells, and transfers to the County all
right, title and interest in and to any claims and causes of action arising under the
antitrust laws of the State of New York or of the United States relating to the particular
goods or services procured by the County under this Agreement.

5. Independent Contractor. The Firm is an independent contractor of the
County. The Firm shall not, nor shall any officer, director, employee, servant, agent or
independent contractor of the Firm (a “Firm’'s Agent”), be (i) deemed a County
employee, (ii) commit the County to any obligation, or (iii) hold itself, himself, or herself
out as a County employee or Person with the authority to commit the County to any
obligation. As used in this Agreement the word “Person” means any individual person,
entity (including partnerships, corporations and limited liability companies), and
government or political subdivision thereof (including agencies, bureaus, offices and
departments thereof).

6. No Arrears or Default. The Firm is not in arrears to the County upon any
debt or contract and it is not in default as surety, contractor, or otherwise upon any
ohligation to the County, including any obiigation to pay taxes to, or perform services for
or on behalf of, the County.

7. Compliance with Law.

(a) Generally. The Firm shall comply with any and all applicable Federal,
State and local Laws, including, but not limited to those relating to conflicts of interest,
human rights, a living wage, and disclosure of information, in connection with its
performance under this Agreement. In furtherance of the foregoing, the Firm is bound
by and shall comply with the terms of Appendices “EE” and “U” attached hereto and
hereby made a part hereof. As used in this Agreement the word “Law” includes any and
all statutes, local laws, ordinances, rules, regulations, applicable orders, and/or decrees,
as the same may be amended from time to time, enacted, or adopted.

(b) Nassau County Living Wage Law. Pursuant to LL 1-2006, as amended,
and to the extent that a waiver has not been obtained in accordance with such law or
any rules of the County Executive, the Firm agrees as follows;

(i) Firm shall comply with the applicable requirements of the Living
Wage Law, as amended;

(ii} Failure to comply with the Living Wage Law, as amended,
constitutes a material breach of this Agreement, such breach being
determined solely by the County. Firm has the right to cure such
breach within thirty days of receipt of notice of breach from the
County. in the event that such breach is not timely cured, the
County may terminate this Agreement as well as exercise any other
rights avaitable to the County under applicable law.



(i)  On a yearly basis, Firm shall provide the County with any material
changes to its Certificate of Compliance, attached hereto and
hereby made a part hereof as Appendix "L.”

(c) Records Access. The parties acknowledge and agree that all records,
information, and data (“Information”) acquired in connection with performance or
administration of this Agreement shall be used and disclosed solely for the purpose of
performance and administration of the contract or as required by law. The Firm
acknowledges that Firm's Information in the County’s possession may be subject to
disclosure under Article 6 of the New York State Public Officer's Law (“Freedom of
Information Law” or “FOIL”). In the event that such a request for disclosure is made, the
County shall make reasonable efforts to notify the Firm of such request prior to
disclosure of the Information so that the Firm may take such action as it deems
appropriate.

(d) Protection of Client [nformation. The Firm acknowledges and agrees that
all information that the Firm acquires in connection with performance under this
Agreement shall be strictly confidential, used solely for the purpose of performing
services to or on behalf of the County, and shall not be disclosed to third parties except
(i} as permitted under this Agreement, (i) with the written consent of the County (and
then only to the extent of the consent), or (iii) upon legal compulsion.

8. Minimum Service Standards. Regardiess of whether required by Law:

(a) The Firm shall, and shall cause Firm’s Agents to, conduct its, his or her
activities in connection with this Agreement so as not to endanger or harm any Person
or property.

(b) The Firm shall provide services under this Agreement in a manner
consistent with the standard of care, skill, quality and diligence exercised by members
of the same profession currently practicing under similar circumstances. The Contractor
shall take all actions necessary or appropriate to meet the obligation described in the
immediately preceding sentence, including obtaining and maintaining, and causing all
Contractor Agents fo obtain and maintain, all approvals, licenses, and certifications
("Approvals”) necessary or appropriate in connection with this Agreement.

9. Indemnification; Defense; Cooperation.

(@)  The Firm shall be solely responsible for and shall indemnify and hold
harmless the County, the Department and its officers, employees, and agents (the
“Indemnified Parties”) from and against any and all liabilities, losses, costs, expenses
(including, without limitation, reasonable attorney’s fees and disbursements) and
damages (“l.osses”), arising out of or in connection with any negligent acts, willful
misconduct, breach of covenants under this Agreement or omissions of the Firm or a
Firm Agent.

(b)  The Firm shall, upon the County’s demand and at the County's direction,
promptly and diligently defend, at the Firm’s own risk and expense, any and all suits,
actions, or proceedings which may be brought or instituted against one or more
Indemnified Parties for which the Firm is responsible under this Section, and, further to
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the Firm’s indemnification obligations, the Firm shall pay and satisfy any judgment,
decree, loss or settlement in connection therewith.

(c) The Firm shall, and shaill cause Firm's Agents to, cooperate with the
County and the Department in connection with the investigation, defense or prosecution
of any action, suit or proceeding in connection with this Agreement, including the acts or
omissions of the Firm and/or a Firm’s Agent in connection with this Agreement.

(d) The provisions of this Section shall survive the termination of this
Agreement.

10. Insurance.

(a)  Types and Amounts. The Firm shall obtain and maintain throughout the
term of this Agreement, at its own expense: (i) one or more policies for commercial
general liability insurance, which policy(ies) shall name “Nassau County” as an
additional insured and have a minimum single combined limit of liability of not less than
one million dollars ($1,000,000) per occurrence and two million dollars ($2,000,000)
aggregate coverage, (ii) if contracting in whole or part to provide professional services,
one or more policies for professional liability insurance, which policy(ies) shall have a
minimum single combined limit liability of not less than one million dollars ($1,000,000)
per occurrence and two million dollars ($2,000,000) aggregate coverage, (jii
compensation insurance for the benefit of the Firm's employees (“Workers'
Compensation Insurance™), which insurance is in compliance with the New York State
Workers’ Compensation Law, and (iv) such additional insurance as the County may
from time to time specify.

(b)  Acceptability; Deductibles; Subcontractors. All insurance obtained and
maintained by the Firm pursuant to this Agreement shall be (i) written by one or more
commercial insurance carriers licensed to do business in New York State and
acceptable to the County, and which is (ii) in form and substance acceptable to the
County. The Firm shall be solely responsible for the payment of all deductibles to which
such policies are subject. The Firm shall require any subcontractor hired in connection
with this Agreement to carry insurance with the same limits and provisions required to
be carried by the Firm under this Agreement.

(c) Delivery; Coverage Change; No Inconsistent Action. Prior to the
execution of this Agreement, copies of current certificates of insurance evidencing the
insurance coverage required by this Agreement shall be delivered to the Department.
Not less than thirty (30) days prior to the date of any expiration or renewal of, or actual,
proposed or threatened reduction or cancellation of coverage under, any insurance
required hereunder, the Firm shall provide written notice to the Department of the same
and deliver to the Department renewal or replacement certificates of insurance. The
Firm shall cause all insurance to remain in full force and effect throughout the term of
this Agreement and shall not take or omit to take any action that would suspend or
invalidate any of the required coverages. The failure of the Firm to maintain Workers'
Compensation Insurance shall render this contract void and of no effect. The failure of
the Firm to maintain the other required coverages shall be deemed a material breach of




this Agreement upon which the County reserves the right to consider this Agreement
terminated as of the date of such failure.

11.  Assignment; Amendment; Waiver; Subcontracting. This Agreement and
the rights and obligations hereunder may not be in whole or part (i) assigned,
transferred or disposed of, (i) amended, (iii) waived, or (iv) subcontracted, without the
prior written consent of the County Executive or his or her duly designated deputy (the
“County Executive”}, and any purported assignment, other disposal or modification
without such prior written consent shall be null and void. The failure of a party to assert
any of its rights under this Agreement, including the right to demand strict performance,
shall not constitute a waiver of such rights.

12. Termination.

(a) Generally. This Agreement may be terminated (i) for any reason by the
County upon thirty (30) days’ written notice to the Firm, (ii) for “Cause” by the County
immediately upon the receipt by the Firm of written notice of termination, (iii) upon
mutual written Agreement of the County and the Firm, and (iv) in accordance with any
other provisions of this Agreement expressly addressing termination.

As used in this Agreement the word “Cause” includes: (i) a breach of this
Agreement; (ii) the failure to obtain and maintain in full force and effect all Approvals
required for the services described in this Agreement to be legally and professionally
rendered; and (iii) the termination or impending termination of federal or state funding
for the services to be provided under this Agreement.

(b) By the Firm. This Agreement may be terminated by the Firm if
performance becomes impracticable through no fault of the Firm, where the
impracticability relates to the Firm's ability to perform its obligations and not to a
judgment as to convenience or the desirability of continued performance. Termination
under this subsection shall be effected by the Firm delivering to the commissioner or
other head of the Department (the “Commissioner”), at least sixty (60) days prior to the
termination date (or a shorter period if sixty days’ notice is impossible), a notice stating
(i) that the Firm is terminating this Agreement in accordance with this subsection, (ii) the
date as of which this Agreement will terminate, and (iii) the facts giving rise to the Firm's
right to terminate under this subsection. A copy of the notice given to the Commissioner
shall be given to the Deputy County Executive who oversees the administration of the
Department (the “Applicable DCE") on the same day that notice is given to the
Commissioner.

(c) Firm's Assistance upon Termination. In connection with the termination or
impending termination of this Agreement the Firm shall, regardless of the reason for
termination, take all actions reasonably requested by the County (including those set
forth in other provisions of this Agreement} to assist the County in transitioning the
Firm’s responsibilities under this Agreement. The provisions of this subsection shall
survive the termination of this Agreement.

13.  Accounting Procedures; Records. The Firm shall maintain and retain, for
a period of six (6) years following the later of termination of or final payment under this
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Agreement, complete and accurate records, documents, accounts and other evidence,
whether maintained electronically or manually (“Records™), pertinent to performance
under this Agreement. Records shall be maintained in accordance with Generally
Accepted Accounting Principles and, if the Firm is a non-profit entity, must comply with
the accounting guidelines set forth in the federal Office of Management & Budget
Circular A-122, “Cost Principles for Non-Profit Organizations.” Such Records shall at all
times be available for audit and inspection by the Comptroller, the Department, any
other governmental authority with jurisdiction over the provision of services hereunder
and/or the payment therefore, and any of their duly designated representatives. The
provisions of this Section shall survive the termination of this Agreement.

14,  Limitations on Actions_and Special Proceedings against the County. No
action or special proceeding shall lie or be prosecuted or maintained against the County
upon any claims arising out of or in connection with this Agreement unless:

(a) Notice. At least thirty (30} days prior to seeking relief the Firm shall have
presented the demand or claim(s) upon which such action or special proceeding is based
in writing to the Applicable DCE for adjustment and the County shall have neglected or
refused to make an adjustment or payment on the demand or claim for thirty (30} days
after presentment. The Firm shall send or deliver copies of the documents presented to
the Applicable DCE under this Section to each of (i) the Department and the (i) the
County Attorney (at the address specified above for the County) on the same day that
documents are sent or delivered to the Applicable DCE. The complaint or necessary
moving papers of the Firm shall allege that the above-described actions and inactions
preceded the Firm’s action or special proceeding against the County.

(b}  Time Limitation. Such action or special proceeding is commenced within
the earlier of (i) one (1) year of the first to occur of (A) final payment under or the
termination of this Agreement, and (B) the accrual of the cause of action, and (ii) the
time specified in any other provision of this Agreement.

15. Work Performance Liability. The Firm is and shall remain primarily liable
for the successful completion of all work in accordance this Agreement irrespective of
whether the Firm is using a Firm's Agent to perform some or all of the work
contemplated by this Agreement, and irrespective of whether the use of such Firm’s
Agent has been approved by the County.

16. Consent to Jurisdiction and Venue; Governing Law. Unless otherwise
specified in this Agreement or required by Law, exclusive original jurisdiction for all
claims or actions with respect to this Agreement shall be in the Supreme Court in
Nassau County in New York State and the parties expressly waive any objections to the
same on any grounds, including venue and forum non conveniens. This Agreement is
intended as a contract under, and shall be governed and construed in accordance with,
the Laws of New York State, without regard to the conflict of laws provisions thereof.

17.  Notices. Any notice, request, demand or other communication required to
be given or made in connection with this Agreement shall be (a) in writing, (b) delivered
or sent (I) by hand delivery, evidenced by a signed, dated receipt, (ii) postage prepaid
via certified mail, return receipt requested, or (i) overnight delivery via a nationally
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recognized courier service, (c) deemed given or made on the date the delivery receipt
was signed by a County employee, three (3) business days after it is mailed or one (1)
business day after it is released to a courier service, as applicable, and (d)(i) if to the
Department, to the attention of the Commissioner at the address specified above for the
Department, (i) if to an Applicable DCE, to the attention of the Applicable DCE (whose
name the Firm shall obtain from the Department) at the address specified above for the
County, (iii) if to the Comptroller, to the attention of the Comptroller at 240 Old Country
Road, Mineola, NY 11501, and (iv) if to the Firm, to the attention of the person who
executed this Agreement on behalf of the Firm at the address specified above for the
Firm, or in each case to such other persons or addresses as shall be designated by
written notice.

18. All Legal Provisions Deemed Included:; Severability; Supremacy and
Construction.

(a) Every provision required by Law to be inserted into or referenced by this
Agreement is intended to be a part of this Agreement. If any such provision is not
inserted or referenced or is not inserted or referenced in correct form then (i} such
provision shall be deemed inserted into or referenced by this Agreement for purposes of
interpretation and (ii) upon the application of either party this Agreement shall be
formally amended to comply strictly with the Law, without prejudice to the rights of either

party.

(b) In the event that any provision of this Agreement shall be held to be
invalid, illegal or unenforceable, the validity, legality and enforceability of the remaining
provisions shall not in any way be affected or impaired thereby.

(c) Unless the application of this subsection will cause a provision required by
Law to be excluded from this Agreement, in the event of an actual conflict between the
terms and conditions set forth above the signature page to this Agreement and those
contained in any schedule, exhibit, appendix, or attachment to this Agreement, the
terms and conditions set forth above the signature page shall control. To the extent
possible, all the terms of this Agreement should be read fogether as not conflicting.

(d) Each party has cooperated in the negotiation and preparation of this
Agreement. Therefore, in the event that construction of this Agreement occurs, it shall
not be construed against either party as drafter.

19.  Section and Other Headings. The section and other headings contained
in this Agreement are for reference purposes only and shall not affect the meaning or
interpretation of this Agreement.

20. Entire Agreement. This Agreement represents the full and entire
understanding and agreement between the parties with regard to the subject matter
hereof and supersedes all prior agreements (whether written or oral) of the parties
relating fo the subject matter of this Agreement.

21. Administrative Service Charge. The Firm agrees to pay the Couniy an
administrative service charge of five hundred thirty three dollars ($533) for the
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processing of this Agreement pursuant to Ordinance Number 74-1979, as amended by
Ordinance Number 201-2001. The administrative service charge shall be due and
payable to the County by the Firm upon signing this Agreement.

22. Joint Veniure.

(a) If the Firm is comprised of more than one legal entity or any group of
partners or joint venturers associated for the purpose of undertaking this Agreement,
each such entity acknowledges and hereby affirmatively represents and agrees that
each has the power to bind the Firm and each of the others hereunder; and as such,
each acts both as principal and agent of the Firm and of each of the others hereunder.
Each further acknowledges and agrees that all such entities, partners or joint venturers
associated for the purposes of undertaking this Agreement shall be jointly and severally
liable to third parties, including but not limited to the County, for the acts or omissions of
the Firm or any other entity, partner or joint venturer hereunder.

{b) If the Firm is comprised of more than one legal entity or any group of
partners or joint venturers associated for the purposes of undertaking this agreement,
each such entity acknowledges and hereby affirmatively represents and agrees that the
respective rights, duties and liabilities of each hereunder shall be governed by the laws
of the State of New York, including but not limited to the New York Partnership Law.

23.  Executory Clause. Notwithstanding any other provision of this Agreement:

(a)  Approval and Execution. The County shall have no liability under this
Agreement (including any extension or other modification of this Agreement) to any
Person unless (i) all County approvals have been obtained, including, if required,
approval by the County Legislature, and (ii) this Agreement has been executed by the
County Executive (as defined in this Agreement).

(b)  Availability of Funds. The County shall have no liability under this
Agreement (including any extension or other modification of this Agreement) to any
Person beyond funds appropriated or otherwise lawfully available for this Agreement,
and, if any portion of the funds for this Agreement are from the state and/or federal
governmenis, then beyond funds available to the County from the state and/or federal
governments.

{Remainder of page intentionally lefty blank}



IN WITNESS WHEREOF, the Firm and the County have executed this
Agreement as of the date first above written.

M&J Engineering, P.C.

7
By: o

Name: KMagsood Malik
Title: President
Date: 6ekess T/16|15

NASSAU COUNTY

By:

Name;

Title: County Executive

Date:

PLEASE EXECUTE IN BLUE INK
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STATE OF NEW YORK)
)ss.:
COUNTY OF NASSAU)

the _[_ day of in the year 2d5 before me personally
came &A 0 me personally known, who, being by me duly
sworn, dld depose and that he or she resides ip the Cgunty of LM%
that he ewskeris the Gﬁw of MJ M!ﬁ",“ ..
the corporation described herein and which executed the above'lnstrument: and that he

or she signed his or her name thereto by authority of the board of directors of said
corporation.

NOTARY PUBLIC \ju’w/w m a

TINAMARIE MAELFA
NOTARY PUBLIC, STATE OF NEW YORK.
Regstration No. 41-4915636
Qualified in Nassau County
Commpission Expires Dea, 21, 20

STATE OF NEW YORK)
)ss.:
COUNTY OF NASSAU)

Onthe _ dayof in the year 20___ before me personally
came to me personally known, ~who, being by me duty
sworn, did depose and say that he or she resides in the County of
that he or she is a Deputy County Executive of the County of Nassau, the munlmpal
corporation described herein and which executed the above instrument; and that he or
she signed his or her name thereto pursuant to Section 205 of the County Government
Law of Nassau County.

NOTARY PUBLIC
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APPENDIX “A”

Construction Management / Inspection services are required for the following
projects:

H62161 — Old Country Road Signals Phase 1 37 signals

Old Country Road

From: Herricks Road, Garden City

To: Wantagh Parkway, Hicksville

Rebuild existing traffic signals

Replace fiber optic cable from Mineola to Westbury

H62162 — Old Country Road Signals Phase 2 35 signals

Old Country Road

From: Apex Lane, Hicksville

To: Round Swamp Road, Plainview

Rebuild existing traffic signals

Replace fiber optic cable from Westbury to Plainview

These projects are subsidized with Federal Aid money and therefore the
appropriate NYSDOT inspection forms (MURK) and NYSDOT record keeping
software shall be utilized. All project documentation, policies and proceduras
shall follow the New York State Procedures for Locally Administered Federal Aid
Projects Manual (PLAFAP).

Projects may run concurrently.

1.0

2.0

Scope of Services:

The County requires the Construction Management / resident engineer service
for construction and post-construction phases. The scope of services to be
performed in the respective phases (which may overlap) is summarized below.

Construction Phase Services

21 Commencement and Duration — The Construction Phase will
commence with the award of a construction contract for the project
and will terminate upon final acceptance of the project in it's entirety
by the County. Total construction phase is scheduled for 18
months. The pre-construction phase is estimated to be 2 months
and the post-construction phase is estimated to be 2 months.

2.2 Pre & Post Construction Phase — The pre-construction phase shall
include all the required documentation, insurance, safety and
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2.3

24

2.5

minority paperwork as well as the tracking, review and approval of
proposed materials for the project. The post-construction phase
shall include all supporting documentation and closeout paperwork
in accordance with Federal Aid policies and procedures.

General Construction Administration - The CM shall provide

administration of the Project and shall administer all construction
contracts on the County's behalf. The CM will be provided a copy
of “the Procedure Manual for Project Management” prepared by the
Nassau County Department of Public Works, as a guide to the
County’s standard administrative procedures. Administer the
construction of the project, including scheduling of the Work and
coordination of the Construction Contractor (CC), and any other
persons/entities on the site, so that the Work may be accomplished
timely and efficiently, and with minimum inconvenience to the
users. The CM shall maintain competent full-time staff at the project
site to administer the project, at all times Work is being performed
by CC. The CM shall furnish his staff with personal equipment
required for project administration, including, but not limited to
personal protective equipment, digital cameras, cellular telephones,
and anything else needed to perform the work.

Site Conditions — As portions of the work become accessible, CM
shall promptly and diligently investigate existing conditions and
report to the County, those conditions which differ substantially
from the information contained in the Consfruction Documents.
Collaborate with the County to devise appropriate modifications to
the Contract Documents.

Quality Assurance — The CM shall create and implement a Quality
Assurance Program consisting, at the minimum, of testing,
controlled inspection, and the CM’s routine observation of the Work
of each CC with respect to conformance to the Construction
Documents. The CM shall endeavor to guard the County against
defects and deficiencies in the Work, and shall coordinate testing
and controlled inspection by county staff with the Work of the CCs.
The CM shall promptly notify the County, and CC, as applicable, of
defective, deficient, and/or non-conforming Work, and shall
implement correctionfresolution. Track all defective and non-
conforming Work through correction until final acceptance by the
County.

2.5.1 Monitor Progress — Inspect and Monitor the progress
of the CC’s work and prepare written daily reports
documenting the type and location of work performed,
each contractor's fabor and equipment, and all
pertinent details relative to the progress of the Work.
Augment the written reports with photographic
documentation of the work in progress. Fhotographs
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2.5.3

are required when unforeseen conditions, disputed
work, or deficiencies in the Work are encountered.
Pro-actively monitor the progress of the Work, taking
such steps (on behalf of the County) as are
authorized under the CC contracts, to ensure that the
CC workforce is sufficient and the Work is being
diligently completed in strict compliance with the
contract documents.

Documentation — Develop and maintain paper and
electronic project files, including, but not limited to,
project correspondence, contract drawings and
documents, submittals, payment requisitions,
standard forms (such as insurance ceriificates, bonds,
lien waivers, releases, etc.) and reports. Documents
and records will be maintained for a period of six (6)
years after completion of services. The CM shall track
alt drawings, CC submittals, meeting minutes, and
requests for information, supplementary bulletins,
changes orders, CC requisitions/payments,
correspondence, reports, and all documents which
should be part of the project record. Project records,
including the project directory and emergency contact
information, will be kept well-organized and the
information maintained current at all times. The CM
shall receive the CCs’ submittals such as shop
drawings, product data, and samples; promptly review
them for completeness and responsiveness; log and
finally distribute them to the Engineer for review and
approval within 48 hours of receipt by CM of CCs'
submittals. The CM shall return submittals to the CC
within 24 hours of receipt from the County, and shall
update the submittal log accordingly. CM shall collect
and compile as-built drawings, maintenance manuals,
spare parts and attic stock if any, provided by the CC.

CC Payments: - Receive, review, and recommend for
processing by the County, all schedules of values,
invoices, and requests for payments prepared by the
CCs. CM shall correlate CCs’ payment requests with
the progress of the Wark, and take into account any
deficiencies in the Work for which payment is being
requested, in making a recommendation. The CM'’s
recommendation for payment shall constitute a
representation to the County that, to the best of the
CM's knowledge, information and belief the Work has
progressed to the point indicated, and the quality of
the Work is in accordance with the Contract
Documents. [n addition, the CM shall track payments
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to CCs document construction expenditures.

2.5.4 Meetings — schedule and conduct regular weekly
meetings with the CC, the County, and others, where
necessary to plan and coordinate the Work, discuss
progress, and solve problems related to the Project.
The CM shall also attend periodic meetings with the
County as needed. Prepare and timely distribute
meeting minutes and agenda. Special meetings will
be scheduled as the need arises and participation by
the CM at these meetings shall be at no additional
cost to the County.

2.5.5 Reporting — The CM shall prepare monthly written
progress reports and deliver 5 copies of same to the
County, no later than the 10th day of the foliowing
month.  Such reports shall include the following
information at a minimum:

Executive Summary

Progress Narrative - supported by photographs and the project
schedule updated to show progress

Issues Report — Report on all critical and important issues, which
require the attention of the County

Change Orders — log the status of change orders (e.g., potential,
proposed, pending, processed)

CC Payment Summary - include a discussion of variances between
amounts paid to date and the cash flow forecast

Budget Report

Log of Non-conforming or deficient work or delay

Aftachments — attach photographs, logs, repoits, etc. which are
germane to the Issues Report.

Critical issues pertinent to the project.

256 Safety - The CM shall require the CC to submit its
safety program and shall serve a central role in
dissemination of safety-related information. The CM
shall verify and approve means, methods, techniques,
sequences or procedures, and safety precautions and
programs in connection with the Work of the CC as
necessary. The CM shall promote safety and
endeavor to guard against the creation of unsafe
conditions by the CC.

2.5.7 Changes - The CM shall evaluate and prepare all
Supplementary Bulletins prior to their issuance,
prepare cost estimates, review the CCs' proposals
and submit formal written recommendations, including
confidential memoranda to the County, clearly
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delineating the scope of and reason for the changed
work. Evaluate the CC’s proposed adjustment to
contract price and time, and assist the County in
negotiating Change Orders. Where changes are or
may be the result of the Engineer's error or omission,
the CM shall inform the County of such, and shall
track all such changes separately on the County's
behalf. Keep a log of all Requests for Information,
Supplementary Bulletins, Proposals and Change
Orders.

2.5.8 Temporary Office — Work space will be provided to
CM at 1194 Prospect Avenue, Westbury, NY 11590,
for performing paper work related io the projects.
Nassau County will provide a desktop computer and
file cabinet storage for use in conjunction with this
project.

3.0 Post-Construction Phase Services

3.1

3.2

Contract Closeout - Conduct final inspections of the completed
project with County representation and prepare detailed punch lists
(observed discrepancies, deficiencies and incomplete items of
work), as required. [f the project will be completed in phases then
multiple final inspections shall be conducted as needed. Compile
project record documents collected during the construction phase
and supplement with any information collected during construction.
Review the as built drawings provided by the contractors and verify
that the as-built drawings, to the best of the CM's knowledge,
based upon the CM’'s observations during the progress of the
project, document the actual construction of the project. The CM
shall then transmit the verified as-built drawings to the Engineer for
the preparation of record drawings. Contract closeout is scheduled
to be completed in 3 months following the completion of the
construction phase.

Claims and Disputed Work - The CM shall prompily review CC's
claims for additional compensation and/or extension of time,
whether these claims are received during or after construction.
Where the Work is disputed, prompily refer the matter(s) under
dispute {o the County for interpretation. Advise the County on the
quantum and merits of each claim, and/or recommended resolution
of each dispute. At the County’'s request, schedule and attend
dispute resolution meetings related to each claim/dispute, whether
or not such meetings are scheduled during the construction or post-
construction phase. With the County’s concurrence, prepare
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3.3

written response to CC’s claims, incorporating the County’'s
determination, where applicable.

Limitation of Services - Nothing contained in this Agreement shall
be deemed to require or authorize the CM to perform any act or
render any services other than those of a professional Construction
Manager / Inspector, as defined herein. Notwithstanding any
language to the contrary, this Agreement shall neither require, nor
authorize, the Construction Manager to assume any duty, role,
responsibility, or obligation; or perform any task, function, or
activity, which is properly that of the Engineer.
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APPENDIX “B”
PAYMENT SCHEDULE

Payment to the Firm for all services under this Agreement that may be authorized under
this Agreement, shall be made as follows:

A. BASIC SERVICES

In consideration of all services, exclusive of Extra Services, if any, performed by the
Firm (inclusive of sub-consultants, specialty consultants, and all other costs) under this
Agreement, the County shall pay the Firm a total amount not to exceed two million three
hundred eighty seven thousand eight hundred and sixty eight ($2,387,868) dollars. The
Firm shall be compensated for such services by an amount equal to two point three
(2.3) times the actual salaries or wages paid to the personnel engaged in this project,
exclusive of payroll taxes, insurance, and any and all fringe benefits.

B. ADDITIONAL SERVICES

With written permission of the Commissioner the Firm shall provide additional services
related to the successful completion of the project. These services can include but are
not limited to providing engineering services related providing support relative to the
project. The Firm shall be compensated on an approved lump sum proposal or utilizing
wage rates and multiplier identified under Basic Services.

B. REIMBURABLE EXPENSES
1. Prolog licenses and support — the Firm shall be reimbursed for the actual costs

incurred in connection with the use of Prolog Manager Software. Invoices must
be substantiated by bills and payment records.

2. Testing and Controlled Inspection Services — the Firm shall be reimbursed for the
actual cost incurred in connection with testing and controlled inspection services.
Invoices must be substantiated by reports, bills and payment records.

3. Relocation of Field Office — the Firm shall be reimbursed for the actual cost
incurred in connection with relocating its field office. Invoices must be
substantiated by bills and payment records.

4, Other Reimbursable Expenses - the Firm shall be reimbursed for authorized
reimbursable expenses. These must be approved by the Department, prior to
the cost being incurred, in accordance with Section 2 (d) of the Agreement.
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Appendix ‘EE”
Equal Employment Opportunities for Minorities and Women

The provisions of this Appendix EE are hereby made a part of the document to
which it is attached.

The Contractor shall comply with all federal, State and local statutory and
constitutional anti-discrimination provisions. In addition, Local Law No. 14-2002,
entitled “Participation by Minority Group Members and Women in Nassau County
Contracts,” governs all County Contracts as defined herein and solicitations for bids or
proposals for County Contracts. In accordance with Local Law 14-2002:

(a) The Confractor shall not discriminate against employees ar applicants for
employment because of race, creed, color, national origin, sex, age, disability or marital
status in recruitment, employment, job assignments, promotions, upgradings,
demotions, fransfers, layoffs, terminations, and rates of pay or other forms of
compensation. The Contractor will undertake or continue existing programs related to
recruitment, employment, job assignments, promotions, upgradings, transfers, and rates
of pay or other forms of compensation to ensure that minority group members and
women are afforded equal employment opportunities without discrimination.

(b) At the request of the County contracting agency, the Contractor shall request
each employment agency, labor union, or authorized representative of workers with
which it has a collective bargaining or other agreement or understanding, to furnish a
written statement that such employment agency, union, or representative will not
discriminate on the basis of race, creed, color, national origin, sex, age, disability, or
marital status and that such employment agency, labor union, or representative will
affirmatively cooperate in the implementation of the Contractor’s obligations herein.

(c) The Contractor shall state, in all solicitations or advertisements for
employees, that, in the performance of the County Contract, all qualified applicants will
be afforded equal employment opportunities without discrimination because of race,
creed, color, national origin, sex, age, disability or marital status.

(d) The Contractor shall make best efforts to solicit active participation by
certified minority or women-owned business enterprises (“Certified M/WBEs") as
defined in Section 101 of Local Law No. 14-2002, for the purpose of granting of
Subcontracts.

(e) The Contractor shall, in its advertisements and solicitations for
Subcontractors, indicate its interest in receiving bids from Certified M/AWBEs and the
requirement that Subcontractors must be equal opportunity employers.

{fy Contractors must notify and receive approval from the respective Department

Head prior to issuing any Subcontracts and, at the time of requesting such
authorization, must submit a signed Best Efforts Checklist.
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(g) Contractors for projects under the supervision of the County’s Depariment of
Public Works shall also submit a utilization plan listing all proposed Subcontractors so
that, to the greatest extent feasible, all Subcontractors will be approved prior to
commencement of work. Any additions or changes to the list of subcontractors under
the utilization plan shall be approved by the Commissioner of the Department of Public
Works when made. A copy of the utilization plan any additions or changes thereto shall
be submitted by the Contractor to the Office of Minority Affairs simuitaneously with the
submission to the Department of Public Works.

{h) At any time after Subcontractor approval has been requested and prior to
being granted, the contracting agency may require the Contractor to submit
Documentation Demonstrating Best Efforts to Obtain Certified Minority or Women-
owned Business Enterprises. In addition, the contracting agency may require the
Contractor to submit such documentation at any time after Subcontractor approval when
the contracting agency has reasonable cause to believe that the existing Best Efforts
Checklist may be inaccurate. Within ten working days (10) of any such request by the
contracting agency, the Contractor must submit Documentation.

() In the case where a request is made by the contracting agency or a Deputy
County Executive acting on behalf of the contracting agency, the Contractor must,
within two (2) working days of such request, submit evidence to demonstrate that it
employed Best Efforts to obtain Certified M/WBE participation through proper
documentation.

(i) Award of a County Contract alone shall not be deemed or interpreted as
approval of all Contractor's Subcontracts and Contractor's fulfilment of Best Efforts to
obtain participation by Certified M/WBEs.

{k} A Contractor shall maintain Documentation Demonstrating Best Efforts to
Obtain Certified Minority or Women-owned Business Enterprises for a period of six (6)
years. Failure to maintain such records shall be deemed failure to make Best Efforts to
comply with this Appendix EE, evidence of false certification as M/WBE compliant or
considered breach of the County Contract.

() The Contractor shall be bound by the provisions of Section 109 of Local Law
No. 14-2002 providing for enforcement of violations as follows:

a. Upon receipt by the Executive Direcior of a complaint from a
contracting agency that a County Contractor has failed to comply with
the provisions of Local Law No. 14-2002, this Appendix EE or any
other contractual provisions included in furtherance of Local Law No.
14-2002, the Executive Director will try to resolve the matter.

b. If efforts to resolve such matter to the satisfaction of all parties are
unsuccessful, the Executive Director shall refer the matter, within thirty
days {30) of receipt of the complaint, to the American Arbitration
Association for proceeding thereon.
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c. Upon conclusion of the arbitration proceedings, the arbitrator shall
submit to the Executive Director his recommendations regarding the
imposition of sanctions, fines or penalties. The Executive Director
shall either (i) adopt the recommendation of the arbitrator (ii) determine
that no sanctions, fines or penalties should be imposed or (iii} modify
the recommendation of the arbitratar, provided that such modification
shall not expand upon any sanction recommended or impose any new
sanction, or increase the amount of any recommended fine or penalty.
The Executive Director, within ten days (10) of receipt of the arbitrators
award and recommendations, shall file a determination of such matter
and shall cause a copy of such determination to be served upon the
respondent by personal service or by certified mail return receipt
requested. The award of the arbitrator, and the fines and penalties
imposed by the Executive Director, shall be final determinations and
may only be vacated or modified as provided in the civil practice law
and rules (“CPLR").

(m) The contractor shall provide contracting agency with information regarding
all subcontracts awarded under any County Contract, including the amount of
compensation paid to each Subcontractor and shall complete all forms provided by the
Executive Director or the Department Head relating to subcontractor utilization and
efforts to obtain M/VWBE participation.

Failure to comply with provisions (a) through (m) above, as ultimately
determined by the Executive Director, shall be a material breach of the contract
constituting grounds for immediate termination. Once a final determination of failure to
comply has been reached by the Executive Director, the determination of whether to
terminate a contract shall rest with the Deputy County Executive with oversight
responsibility for the contracting agency.

Provisions (a), (b) and (c) shall not be binding upon Contractors or
Subcontractors in the performance of work or the provision of services or any other
activity that are unrelated, separate, or distinct from the County Contract as expressed
by its terms.

The requirements of the provisions (a), (b) and (c) shall not apply to any
employment or application for employment outside of this County or solicitations or
advertisements therefor or any existing programs of affirmative action regarding
employment outside of this County and the effect of contract provisions required by
these pravisions (a), {(b) and (c) shall be so limited.

The Contractor shall include provisions (a), (b) and (c) in every Subcontract
in such a manner that these provisions shall be binding upon each Subcontractor as to
work in connection with the County Contract.

As used in this Appendix EE the term “Best Efforts Checklist” shall mean a list
signed by the Contractor, listing the procedures it has undertaken to procure
Subcontractors in accordance with this Appendix EE.
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As used in this Appendix EE the term “County Contract” shall mean (i) a
wriiten agreement or purchase order instrument, providing for a total expenditure in
excess of twenty-five thousand dollars ($25,000), whereby a County contracting agency
is committed to expend or does expend funds in return for labor, services, supplies,
equipment, materials or any combination of the foregoing, to be performed for, or
rendered or furnished to the County; or (ii) a written agreement in excess of one
hundred thousand dollars ($100,000), whereby a County contracting agency is
committed to expend or does expend funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property and improvements thereon.
However, the term “County Contract” does not include agreements or orders for the
following services: banking services, insurance policies or contracts, or contracts with a
County contracting agency for the sale of bonds, notes or other securities.

As used in this Appendix EE the term “County Contractor” means an individual,
business enterprise, including sole proprietorship, partnership, corporation, not-for-profit
corporation, or any other person or entity other than the County, whether a contractor,
licensor, licensee or any other party, that is (i) a party to a County Contract, (ii) a bidder
in connection with the award of a County Contract, or (iii) a proposed party to a County
Contract, but shall not include any Subcontractor.

As used in this Appendix EE the term “County Contractor” shall mean a person
or firm who wilt manage and be responsible for an entire contracted project.

As used in this Appendix EE “Documentation Demonstrating Best Efforts to
Obtain Certified Minority or Women-owned Business Enterprises” shall include, but is
not limited to the following:

a. Proof of having advertised for bids, where appropriate, in minority
publications, trade newspapers/notices and magazines, trade and union
publications, and publications of general circulation in Nassau County
and surrounding areas or having verbally solicited MAWBEs whom the
County Contractor reasonably believed might have the qualifications to
do the work. A copy of the advertisement, if used, shall be included to
demonstrate that it contained language indicating that the County
Contractor welcomed bids and quotes from M/WBE Subcontractors. In
addition, proof of the date(s) any such advertisements appeared must
be included in the Best Effort Documentation. [f verbal solicitation is
used, a County Contractor's affidavit with a notary's signature and
stamp shall be required as part of the documentation.

b. Proof of having provided reasonable time for M/WBE Subcontractors to
respond to bid opportunities according to industry norms and standards.
A chart outlining the schedule/time frame used to obtain bids from
MAVBES is suggested to be included with the Best Effort Documentation

C. Proof or affidavit of follow-up of telephone calls with potential M/WBE
subcontractors encouraging their participation. Telephone logs
indicating such action can be included with the Best Effort
Documentation
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d. Proof or affidavit that M/WBE Subcontractors were allowed to review bid
specifications, blue prints and all other bid/RFP related items at no
charge to the MAWBES, other than reasonable documentation costs
incurred by the County Contractor that are passed onto the M/VWBE.

e. Proof or affidavit that sufficient time prior to making award was allowed
for M/WBEsS to participate effectively, to the extent practicable given the
timeframe of the County Contract.

f. Proof or affidavit that negotiations were held in good faith with interested
MMBEs, and that M/WBEs were not rejected as unqualified or
unacceptable without sound business reasons based on (1) a thorough
investigation of MMWBE qualifications and capabiiities reviewed against
industry custom and standards and (2) cost of performance The basis
for rejecting any M/WBE deemed unqualified by the County Contractor
shall be included in the Best Effort Documentation

g. If an MAWBE is rejected based on cost, the County Contractor must
submit a list of all sub-bidders for each item of work solicited and their
bid prices for the work.

h. The conditions of performance expected of Subcontractors by the
County Contractor must also be included with the Best Effort Documentation

i. County Contractors may include any other type of documentation they
feel necessary to further demonstrate their Best Efforts regarding their bid
documents.

As used in this Appendix EE the term “Executive Director” shall mean the
Executive Director of the Nassau County Office of Minority Affairs; provided, however,
that Executive Director shall include a designee of the Executive Director except in the
case of final determinations issued pursuant to Section (a) through {I) of these rules.

As used in this Appendix EE the term "Subcontract” shall mean an agreement
consisting of part or parts of the contracted work of the County Contractor.

As used in this Appendix EE, the term “Subcontractor” shall mean a person or
firm who performs part or parts of the contracted work of a prime contractor providing
services, including construction services, to the County pursuant to a county contract.
Subcontractor shall include a person or firm that provides labor, professional or other
services, materials or supplies to a prime contractor that are necessary for the prime
contractor to fulfill its obligations to provide services to the County pursuant to a county
contract. Subcontractor shall not include a supplier of materials to a contractor who has
contracted to provide goods but no services to the County, nor a supplier of incidental
materials to a contractor, such as office supplies, tools and other items of nominal cost
that are utilized in the performance of a service contract.
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Provisions requiring contractors to retain or submit documentation of best efforts
to utilize certified subcontractors and requiring Department head approval prior to
subcontracting shall not apply to inter-governmental agreements. In addition, the
tracking of expenditures of County dollars by not-for-profit corporations, other
municipalities, States, or the federal government is not required.
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APPENDIX “L”

Certificate of Compliance

In compliance with Local Law 1-2006, as amended (the “[.aw™), the Contractor hereby certifies the
following:

1. The chief executive officer of the Contractor is:

Magsood Malik (Name)

52 So. Terrace Place, Valley Stream, New York 11580 (Address)

718-525-5500 ext 122 (Telephone Number)

2. The Contractor agrees to either (1) comply with the requirements of the Nassau County Living
Wage Law or (2) as applicable, obtain a waiver of the requirements of the Law pursuant to
section 9 of the Law. In the event that the contractor does not comply with the requirements of
the Law or obtain a waiver of the requirements of the Law, and such contractor establishes to the
satisfaction of the Department that at the time of execution of this agreement, it had a reasonable
certainty that it would receive such waiver based on the Law and Rules pertaining to waivers, the
County will agree to terminate the contract without imposing costs or seeking damages against
the Contractor

3. In the past five years, Contractor has _ X has not been found by a courtor a
government agency to have violated federal, state, or local laws regulating payment of wages or
benefits, labor relations, or occupational safety and health. If a violation has been assessed against
the Contractor, describe below:

4. Inthe past five years, an administrative proceeding, investigation, or government body-initiated
judicial action has X has not been commenced against or relating to the Contractor
in connection with federal, state, or local laws regulating payment of wages or benefits, labor
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relations, or occupational safety and health. If such a proceeding, action, or investigation has been
commenced, describe below:

5. Contractor agrees to permit access to work sites and relevant payroll records by authorized
County representatives for the purpoese of monitoring compliance with the Living Wage Law and
investigating employee complaints of noncompliance.

[ hereby certify that | have read the foregoing statement and, to the best of my knowledge and belief, it is
true, correct and complete. Any statement or representation made herein shall be accurate and true as of
the date stated below.

_6/29/2015
Dated Signattyéf Chief Executive Officer

Magsood Malik
Name of Chief Executive Officer

Sworn to before me this

| &
A0 day ofggyzms.

Juompne

Notary Public

MALFA

TIN
: RK.
UBLIC, STATE OF NEW YO
NOTARY B ton No, 414915636

ified in Nagsan County
Commission Explres Dec. 21, 20
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Page 1 of 4
COUNTY OF NASSAU

LOBBYIST REGISTRATION AND DISCLOSURE FORM

l. Name of lobbyist(s)/lobbying organization: The term “lobbyist” means any and every
person or organization retained, employed or designated by any client to influence - or promote 2
matter before - Nassau County, its agencies, boards, commissions, department heads, legislators
or committees, including but not limited to the Open Space and Parks Advisory Committee and
Planning Commission; or to otherwise engage in lobbying activities as the term is defined herein.
Such matters inctude, but are not limited to, requests for proposals, development or improvement
of real property subject to County regulation, procurements, The term “lobbyist” does not
include any officer, director, trustee, employee, counsel or agent of the County of Nassau, or
State of New York, when discharging his or her official duties.

N/A

2. List whether and where the person/organization is registered as a lobbyist (e.g., Nassau
County, New York State):

N/A

3. Name, address and telephone number of client(s) by whom, or on whose behalf, the
lobbyist is retained, employed or designated:

N/A
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4. Describe obbying activity conducted, or to be conducted, in Nassau County, and identify
client(s) for each activity listed. See page 4 for a complete description of lobbying activities.

N/A

5. The name of persons, organizations or governmental entities before whom the lobbyist
expects to lobby:

N/A
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VERIFICATION: The undersigned affirms and so swears that he/she has read and
understood the foregoing statements and they are, to his/her knowledge, true and accurate.

Z!bl&m& /7/”/ ,
Dated: 5 i

Signed:

Print Name:

Magsood Malik

1. President
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The term lobbying shall mean any attempt to influence: any determination made by the
Nassau County Legislature, or any member thercof, with respect to the introduction, passage,
defeat, or substance of any local legislation or resolution; any determination by the County
Executive to support, oppose, approve or disapprove any local legislation or resolution, whether
or not such legislation has been introduced in the County Legislature; any determination by an
elected County official or an officer or employee of the County with respect to the procurement
of goods, services or construction, including the preparation of contract specifications, including
by not limited to the preparation of requests for proposals, or solicitation, award or
administration of a contract or with respect to the solicitation, award or administration of a grant
loan, or agreement involving the disbursement of public monies; any determination made by the
County Exccutive, County Legislature, or by the County of Nassau, its agencies, boards,
commissions, department heads or committees, including but not limited to the Open Space and
Parks Advisory Committee, the Planning Commission, with respect to the zoning, use,
development or improvement of real property subject to County regulation, or any agencies,
boards, commissions, department heads or committees with respect to requests for proposals,
bidding, procurement or contracting for services for the County; any determination made by an
elected county official or an officer or employee of the county with respect to the terms of the
acquisition or disposition by the county of any interest in real property, with respect to a license
or permit for the use of real property of or by the county, or with respect to a franchise,
concession or revocable consent; the proposal, adoption, amendment or rejection by an agency of
any rule having the force and effect of law; the decision to hold, timing or outcome of any rate
making proceeding before an agency; the agenda or any determination of a board or commission;
any determination regarding the calendaring or scope of any legislature oversight hearing;

the issuance, repeal, modification or substance of a County Executive Order; or any
determination made by an elected county official or an officer or employee of the county to
support or oppose any state or federal legislation, rule or regulation, including any determination
made to support or oppose that is contingent on any amendment of such legislation, rule or
regulation, whether or not such legislation has been formally introduced and whether or not such
rule or regulation has been formally proposed.
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COUNTY OF NASSAU

CONSULTANT’S, CONTRACTOR’S AND VENDOR'S DISCLOSURE FORM

1. Name of the Entity: M&J ENGINEERING, P.C.

Address: 52 SO. TERRACE PLACE

City, State and Zip Code; VALLEY STREAM, NEW YORK 11580

2. Entity’s Vendor Identification Number; 30-0284495
3. Type of Business: __ Public Corp ___ Partnership _ Joint Venture

_ Ltd. Liability Co ____Closely Held Corp CORPORATION Other (specify)
4. List names and addresses of all principals; that is, all individuals serving on the Board of

Directors or comparable body, all partners and limited partners, all corporate officers, all parties
of Joint Ventures, and all members and officers of limited liability companies (attach additional
sheets if necessary):

MAQSOO0D MALIK, PRESIDENT, 180 BAYVIEW AVE ., E, ISLIP, NY 11730

ALBERT POZQTRIGO, EXEC. V.P., 753 CLOSTER DOCK RD., CLOSTER, N. 07624

ARNOLD RUBENSTEIN, VICE PRES., 133 LINCOLN AVE., SADDLE BROOK, NJ 07663

5. List names and addresses of all sharcholders, members, or partners of the firm. If the
shareholder is not an individual, list the individual shareholdres/partners/members. If a Publicly
held Corporation include a copy of the 10K in lieu of completing this section.

MAQSOOD MALIK, PRESIDENT, 180 BAYVIEW AVE., E. ISLIP, NY 11730

ALBERT POZOTRIGO, EXEC. V.P., 753 CLOSTER DOCK RD., CLOSTER, NJ 07624
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ARNOLD RUBENSTEIN, VICE PRES., 133 LINCOLN AVE., SADDLE BROOK, NJ 07663

6. List all affiliated and related companies and their relationship to the firm entered on line
1. above (if none, enter “None™). Attach a separate disclosure form for each affiliated or
subsidiary company that may take part in the performance of this contract. Such disclosure shall
be updated to include affiliated or subsidiary companies not previously disclosed that participate
in the performance of the contract.

N/A

7. List all lobbyists whose services were utilized at any stage in this matter (i.e., pre-bid,
bid, post-bid, etc.). The term “lobbyist” means any and every person or organization retained,
employed or designated by any client to influence - or promote a matter before - Nassau County,
its agencies, boards, commissions, department heads, legislators or committees, including but not
limited to the Open Space and Parks Advisory Committee and Planning Commission. Such
matters include, but are not limited to, requests for proposals, development or improvement of
real property subject to County regulation, procurements, or to otherwise engage in lobbying as
the term is defined herein. The term “lobbyist” does not include any officer, director, trustee,
employee, counsel or agent of the County of Nassau, or State of New York, when discharging
his or her official duties.

(a) Name, title, business address and telephone number of fobbyist(s):

N/A
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(b) Describe lobbying activity of each lobbyist. See page 4 of 4 for a complete
description of lobbying activities.

N/A

(c) List whether and where the person/organization is registered as a lobbyist (e.g.,
Nassau County, New York State):

N/A

8. VERIFICATION: This section must be signed by a principal of the consultant,

contractor or Vendor authorized as a signatory of the firm for the purpose of executing Contracts.

The undersigned affirms and so swears that he/she has read and understood the foregoing
statements and they are, to his/her knowledge, true and accurate.

Dated; 6/26/2015 Signed: / /1

Print Name: Maagsoed Malik

Title: President
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The term lobbying shall mean any attempt to influence: any determination made by the
Nassau County Legislature, or any member thereof, with respect to the introduction, passage,
defeat, or substance of any local legislation or resolution; any determination by the County
Executive to support, oppose, approve or disapprove any local legislation or resolution, whether
or not such legislation has been introduced in the County Legislature: any determination by an
elected County official or an officer or employee of the County with respect to the procurement
of goods, services or construction, including the preparation of contract specifications, including
by not limited to the preparation of requests for proposals, or solicitation, award or
administration of a contract or with respect to the solicitation, award or administration of a grant
loan, or agreement involving the disbursement of public monies; any determination made by the
County Executive, County Legislature, or by the County of Nassau, its agencies, boards,
commissions, department heads or committees, including but not limited to the Open Space and
Parks Advisory Committee, the Planning Commission, with respect to the zoning, use,
development or improvement of real property subject to County regulation, or any agencics,
boards, commissions, department heads or committees with respect to requests for proposals,
bidding, procurement or contracting for services for the County; any determination made by an
elected county official or an officer or employee of the county with respect to the terms of the
acquisition or disposition by the county of any interest in real property, with respect to a license
or permit for the use of real property of or by the county, or with respect to a franchise,
concession or revocable consent; the proposal, adoption, amendment or rejection by an agency of
any rule having the force and effect of law; the decision to hold, timing or outcome of any rate
making proceeding before an agency; the agenda or any determination of a board or commission,;
any determination regarding the calendaring or scope of any legislature oversight hearing;

the issuance, repeal, modification or substance of a County Executive Order: or any
determination made by an elected county official or an officer or employee of the county to
support or oppose any state or federal legislation, rule or regulation, including any determination
made to support or oppose that is contingent on any amendment of such legislation, rule or
reguiation, whether or not such legislation has been formally introduced and whether or not such
rule or regulation has been formally proposed. '
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